



MAHAWELI AUTHORITY OF SRI LANKA

**ADDENDUM-01 TO INVITATION FOR BIDS (IFB)**

No.	Contract No.	Description of work	Required CIDA Field and Grade of Registration	Non-Refundable Bid Fee per set of Bidding Documents (Rs.)
01.	DDG/TS/CON/H/IRR/14	Rehabilitation and Improvement of Lunuwewa Tank, System 'H'. (Estimate Rs. 15.3 Mn without VAT, Contract period 210 days)	C6 or above for Irrigation and Drainage Canals	5,000.00
02.	ISEWP/WORKS/NCB/SYB/01	Rehabilitation and Improvement of D6/104 SD1 Canal from 0+000 km to 0+935 km Bogaswewa Unit of Dimbulagala Block - System 'B'. (Estimate Rs. 5.6 Mn without VAT, Contract period 120 days)	C7 or above for Irrigation and Drainage Canals	1,500.00

This Addendum modifies the original invitation for bid (IFB) for "Rehabilitation and Improvement of Lunuwewa Tank, System 'H'" and "Rehabilitation and Improvement of D6/104 SD1 Canal from 0+000 km to 0+935 km Bogaswewa Unit of Dimbulagala Block - System 'B'" published on Daily News, Dinamina and Thinakaran newspapers on 27<sup>th</sup> February 2020. All the requirements of addendum 01 are herein made a part of the Bidding Document and resulting contract documents.

Considering the effect of covid-19 Pandemic to the Country, the Deadline of Bid submission has been extended up to **11.00 hrs** on **07<sup>th</sup> July 2020**. Bids will be opened immediately thereafter.

The period of issuing the Bidding Document is only until **06<sup>th</sup> July 2020** during the period from **09.00 hrs** to **15.00 hrs** on normal working days.

All other terms and conditions of the original Bidding Document remain unchanged.

**Director General,**  
**Mahaweli Authority of Sri Lanka**

මහවැලි, කෘෂිකර්ම, වාරිමාර්ග සහ ග්‍රාමීය සංවර්ධන අමාත්‍යාංශය



ශ්‍රී ලංකා මහවැලි අධිකාරිය

සිහිකැඳවීම- 01 ලංසු සඳහා ආරාධනයයි (IFB)

අංකය	කොන්ත්‍රාත් අංකය	වැඩ විස්තරය	අවශ්‍ය CIDA ක්ෂේත්‍රය හා ලියාපදිංචි ශ්‍රේණිය	ආපසු නොගෙවන ටෙන්ඩර් ගාස්තුව
01.	DDG/TS/CON/H/IRR/14	මහවැලි 'එච්' කලාපයේ, ලුනුවාව පුනරුත්ථාපනය කර වැඩිදියුණු කිරීම. (වැට් රහිත ඇස්තමේන්තු මුදල රු. මි. 15.3 සහ කොන්ත්‍රාත් කාලය දින 210)	C6 හෝ ඉහළ වාරි මාර්ග හා ජලාපවහන සඳහා	5,000.00
02.	ISEWP/WORKS/NCB/SYB/01	මහවැලි 'බී' කලාපයේ, දිඹුලාගල කොට්ඨාශයේ බෝගස් වැව ඒකකයේ D6/104/SD1 ඇලේ කි.මී. 0+000 සිට කි.මී. 0+935 දක්වා කොටස පුනරුත්ථාපනය කර වැඩිදියුණු කිරීම (වැට් රහිත ඇස්තමේන්තු මුදල රු. මි. 5.6 සහ කොන්ත්‍රාත් කාලය දින 120)	C7 හෝ ඉහළ වාරි මාර්ග හා ජලාපවහන සඳහා	1,500.00

මෙම සිහිකැඳවීමට අදාළ මුල් ලංසු සඳහා ආරාධනයට (IFB) අදාළ දැන්වීම බේලි නිවුස්, දිනමිණ සහ නිතකරන් පුවත්පත්වල 2020.02.27 දින “මහවැලි ‘එච්’ කලාපයේ, ලුනුවාව පුනරුත්ථාපනය කර වැඩිදියුණු කිරීම” හා “මහවැලි ‘බී’ කලාපයේ, දිඹුලාගල කොට්ඨාශයේ බෝගස් වැව ඒකකයේ D6/104/SD1 ඇලේ කි.මී. 0+000 සිට කි.මී. 0+935 දක්වා කොටස පුනරුත්ථාපනය කර වැඩිදියුණු කිරීම” ලෙස පළ කරන ලදී. ටෙන්ඩර් පත්‍රය සහ කොන්ත්‍රාත් ලේඛන මෙම සිහිකැඳවීම- 01 හි දක්වා ඇති පරිදි සංශෝධනය විය යුතුය.

රට තුළ පැවති කොවිඩ් 19 වෛරසය හේතුවෙන් ටෙන්ඩර් පත් භාර ගන්නා අවසාන දිනය 2020.07.07 දින පෙ.ව. 11.00 තෙක් දීර්ඝ කර ඇත. ටෙන්ඩර් පත් භාර ගැනීම අවසන් වූ වහාම ටෙන්ඩර් පත් විවෘත කරනු ලැබේ.

ටෙන්ඩර් පත් 2020.07.06 දින තෙක් පෙ.ව. 09.00 සිට ප.ව. 03.00 දක්වා පමණක් නිකුත් කරනු ලැබේ.

මුල් ලංසු ලේඛනයේ සඳහන් අනෙකුත් සියලුම නියමයන් සහ කොන්දේසි නොවෙනස්ව පවතී.

අධ්‍යක්ෂ ජනරාල්,  
ශ්‍රී ලංකා මහවැලි අධිකාරිය