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Invitation for Bids (IFB)  

 

Ministry of Agriculture, Livestock, Lands and Irrigation 
 

 

MAHAWELI AUTHORITY OF SRI LANKA 

BID NOTICE 

Integrated Watershed and Water Resources Management Project (IWWRMP)  

Project No : P166865, Loan No : IDA-66210 

 

1. The Government of the Democratic Socialist Republic of Sri Lanka has applied for financing 

from the International Development Association towards the cost of Integrated Watershed 

and Water Resources Management Project and it intends to apply part of the proceeds of 

this credit to payment under the Contract mentioned in the schedule below. 

2. On behalf of the Chairman, Department Procurement Committee of Mahaweli Authority of 

Sri Lanka, sealed Bids will be received by the Director General, Mahaweli Authority of 

Sri Lanka, 9th Floor, No. 500, T.B. Jayah Mawatha, Colombo 10, up to 11:00 hrs on     

05.08.2025 for the under mentioned improvement works. 

Description of Work Contract No. 
CIDA 

Registration 

Bid Security / 

Non-

Refundable 

Tender Fee  

Pre bid meeting 

Repairing and 

Improvement of the 502/D6 

Distributary Canal from 

1+180 km to 1+555 km, 

including the Construction 

of Drainage Under 

Crossings at 1+322 km and 

1+380 km in Arunapura 

Unit, Damminna Block, 

System “B 

Location - Damminna, 

Aralaganwila 

Estimated Amount: 

 Rs. 60.68 Mn without VAT 

including Contingencies 

Contract period 365 days 

LK-

MOMDE-

496793-CW-

RFB 

Grade:   

C5 or above  

 

Specialty: 

Irrigation 

and 

Drainage 

Canals 

Bid Security 

value:  

LKR 

792,000.00 

 

Validity:  

Up to 

30.12.2025   

 

Non-refundable 

Tender deposit: 

 Rs. 15,000.00 

 

Date: 22.07.2025 

 

Time:  

10.00 a.m. 

onwards 

 

Venue:  

Resident Project 

Manager’s Office, 

System “B”, 

Welikanda 
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3. To be eligible for the contract award, the successful bidder shall not have been blacklisted 

and shall meet the requirements in Bidding Data. 

 

4. Bidders, who have the Grade and field of registration under the CIDA scheme of 

registration mentioned in the above table against the work and in the case of the contract 

value is above Rs.5Mn. registered in the Department of the Registrar of companies under 

the provision of public contract Act No.3 of 1987 only will be eligible for bidding. The 

conditions stipulated in the “World Bank Procurement Guidelines and Procurement 

Regulations for IPF Borrowers- July 2016 revised November 2017 and August 2018” shall 

be applicable.  

5. Prospective Bidders can obtain the Bidding Documents by a written request on a 

company/firm letter head, addressed to the Deputy Director General (Technical Services), 

Mahaweli Authority of Sri Lanka, 3rd Floor, No. 500, T.B. Jayah Mawatha, Colombo 

10 from 14.07.2025 up to 04.08.2025 from 0930 hrs to 1500 hrs on working days, on 

payment of a non-refundable tender fee as given above per set of Bidding Documents 

Bidders are free to bid for more than one tender but selections will be made according to the 

capacity limits in the CIDA registration. 

6. The Bidding documents may be available for inspection in Deputy Director General 

(Technical Services) Office, Mahaweli Authority of Sri Lanka, 3rd Floor, No. 500, T.B. 

Jayah Mawatha, Colombo 10 for free of charge from 14.07.2025 up to 04.08.2025 from 

9.30 hrs to 16.00 hrs on working days and in the http//mahaweli.gov.lk website. 

7. Sealed Bids in duplicate clearly marked the contract name and the number on the top left 

corner of the envelope may be dispatched either by Registered Post or hand delivered or 

courier to the Director General, Mahaweli Authority of Sri Lanka, 9th Floor, No. 500, 

T.B. Jayah Mawatha, Colombo 10 before 11.00 hrs on 05.08.2025 Bids will be opened 

immediately thereafter. Bidders or their authorized representatives, not exceeding two (2) in 

numbers, are permitted to be present at the opening of bids.  

8. For further details, please contact Technical Services Division of Mahaweli Authority of Sari 

Lanka on Tel: 011-2689651, 011-2687475, e-mail: ddgts.masl@gmail.com  

 

Director General, 

Mahaweli Authority of Sri Lanka 

 

mailto:ddgts.masl@gmail.com
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Bidders are advised to refer Section 1 – Instructions to Bidders of Standard 

Bidding Document ICTAD Publication No. – ICTAD/SBD/02 – Second Edition-

January 2007 
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Section 2 - Bidding Data 

Instructions to 

Bidders Clause 

Reference 

Entry 

1.1 Employer’s Name and Address 

Name     :  Director General, Mahaweli Authority of Sri Lanka 

Address :  9th Floor, No. 500, T.B. Jayah Mawatha, Colombo 10. 

1.1 Scope of Works 

The works consists of    Repair and Improvement of the 502/D6 

Distributary Canal from 1+180 km to 1+555 km, including the 

construction of Drainage under crossing at 1+322 km and 1+380 km 

in Arunapura Unit, Damminna Block, System "B" 

Contract No. LK-MOMDE-496793-CW-RFB 

Located at  Damminna, Aralaganwila 

1.2 Time for Completion 

The Time for Completion for the whole of works shall be 365 days 

2.1 Source of funds 

The source of funds is International Development Association (IDA) 

(World Bank) 

 

3 
Substitute by the following: 

3.1 The World Bank requires that the Government of Sri Lanka 

(including beneficiaries of World Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any 

sub-contractors, sub-consultants, service providers or suppliers; any 

agents (whether declared or not); and any of their personnel, 

observe the highest standard of ethics during the procurement 

process, selection and contract execution of World Bank-financed 

contracts, and refrain from Fraud and Corruption. 

3.2 The World Bank requires compliance with its policy in regard to 

corrupt and fraudulent practices as set forth below. 

3.3  In pursuance to this policy, The World Bank: 

 a. Defines, for the purposes of this provision, the terms set forth 

below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party;  

ii. “fraudulent practice” is any act or omission, including 

misrepresentation, that knowingly or recklessly misleads, 

or attempts to mislead, a party to obtain financial or other 

benefit or to avoid an obligation;  

iii. “collusive practice” is an arrangement between two or 

more parties designed to achieve an improper purpose, 

including to influence improperly the actions of another 
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party;  

iv. “coercive practice” is impairing or harming, or threatening 

to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of 

a party;  

v. “obstructive practice” is:  

a. deliberately destroying, falsifying, altering, or 

concealing of evidence material to the investigation or 

making false statements to investigators in order to 

materially impede a World Bank investigation into 

allegations of a corrupt, fraudulent, coercive, or 

collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or 

from pursuing the investigation; or  

b. acts intended to materially impede the exercise of the 

World Bank’s inspection and audit rights provided for 

under paragraph 3.4 below. 

 b. rejects a proposal for award if the World Bank determines that the 

firm or individual recommended for award, any of its personnel, or 

its agents, or its sub consultants, sub-contractors, service providers, 

suppliers and/ or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question;  

 c. In addition to the legal remedies set out in the relevant Legal 

Agreement, may take other appropriate actions, including declaring 

mis-procurement, if the World Bank determines at any time that 

representatives of the Government of Sri Lanka or of a recipient of 

any part of the proceeds of the loan engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices during the procurement 

process, selection and/or execution of the contract in question, 

without taking timely and appropriate action satisfactory to the 

World Bank to address such practices when they occur, including by 

failing to inform the World Bank in a timely manner at the time they 

knew of the practices;  

 d. Sanctions, pursuant to the World Bank’s Anti-Corruption 

Guidelines and in accordance with its prevailing sanctions policies 

and procedures as set forth in the WBG’s Sanctions Framework any 

firm or individual – determined at any time by the World Bank to 

have engaged in Fraud and Corruption in connection with the 

procurement process, selection and/or execution of a World Bank-

financed contract;  

 e. Requires that, for World Bank-financed operations to be 

implemented utilizing national procurement arrangements, as well 

as PPPs, agreed by the World Bank, bidders (applicants/proposers) 

and consultants submitting bids/proposals will be required to accept 
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the application of, and agree to comply with, the Anti-Corruption 

Guidelines during the procurement process, selection and/or contract 

execution, including the World Bank’s right to sanction as set forth 

in paragraph 2.2 d., and the World Bank’s inspection and audit 

rights as set forth in paragraph 3.4. The Employer shall consult and 

apply the World Bank Group’s lists of firms and individuals 

suspended or debarred. In the event the Employer signs a contract 

with a firm or an individual suspended or debarred by the World 

Bank Group, the World Bank does not finance the related 

expenditures and may apply other remedies as appropriate; and  

 g. Requires that, when a United Nations (UN) agency is selected to 

provide goods, works, non-consulting services and technical 

assistance, the above provisions regarding sanctions on Fraud and 

Corruption shall apply in their entirety to all contractors, 

consultants, sub-contractors, sub-consultants, service providers, 

suppliers, and their employees, that signed contracts with the UN 

agency.  

3.4 In further pursuance of this policy, Bidders shall permit and shall 

cause its agents (whether declared or not), sub-contractors, sub-

consultants, service providers, or suppliers and any personnel 

thereof, to permit the World Bank to inspect all accounts, records 

and other documents relating to any prequalification process, bid 

submission, and contract performance (in the case of award), and to 

have them audited by auditors appointed by the World Bank. 

4.1 Qualification Information 

The following information shall be provided in Section 9 - Schedules: 

• CIDA registration 

Registration number   …………………… 

Grade                          …………………… 

Specialty                     …………………… 

Expiry date                 …………………… 

• VAT registration number   ...………………….. 

• Attach Construction Program 

• Attach Legal Status (Sole Proprietor, Partnership, Company etc.) 

• Attach authentication for signatory (shall be submitted with the 

bidding document) 

• Total monetary value of construction work performed for each of 

the last five years 

• Experience in works of a similar nature and size for each of the 

last 05 years 

• Construction equipment 

• Staffing 

• Attach Work plan and method statement 
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4.2 (a) CIDA registration required 

The registration required; 

Specialty        Irrigation and Drainage Canals 

Grade             C5 or above 

 

4.2 (b) 

 

Average annual volume of construction work performed in last 5 

years 

Average annual volume of construction work performed in last five years 

shall be at least Rs. 79.2 Mn 

 

4.2 (c) 

Experience as a prime contractor in the construction of Civil Works in 

Irrigation Canals at least one work of a similar nature and complexity 

similar to work over the last 10 years 

Civil Works in Irrigation Canals of the value of at least  

Rs. 37.0 Mn (Excluding VAT) 

4.2 (d) Essential equipment 

Proposals for the timely acquisition (own, lease, hire, etc.) of the 

following essential equipment shall be; 

Type Capacity 

1. Tipper 3 cubes 

2. Tractor 0.75 cube 

3. Concrete mixer  

4. Earth Compactor  

5. Water pump 2”  
 

 

4.2 (e) 

 

Qualifications and experience of the Contract Manager and other Key 

personnel 

  No. Key Person Qualifications and Experience 
No. of 

Person 

  1 
Contract 

Manager 

B.Sc. (Engineering) or Equivalent plus at 

least 10 years’ experience in similar 

projects. 

    01 

  2 
Site Engineer 

(Civil) 

B.Sc. Civil Engineering degree or 

equivalent with 10years total experience 

and 5 years similar work experience. 

    01 

  3 

Engineering 

Assistant 

(Civil) 

NCT or equivalent with 8 years total 

experience and 5 years of similar work 

experience. 

    01 

  4 

Environment 

and Social 

Specialist/ 

Officer 

Degree or equivalent Qualification in 

Relevant field. 
    01 

  5 

Health and 

Safety 

Specialist/ 

Officer 

Degree or equivalent Qualification in 

Relevant field. 
    01 
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The Bidder must demonstrate that it will have a suitably qualified 

Contract Manager and suitably qualified other key personnel in adequate 

numbers, as described in the table above. 

4.2 (f) 

 

Liquid assets and/or credit facilities required 

The minimum amount of liquid assets and/or credit facilities, net of other 

contractual commitments and exclusive of any advance payments which 

may be made under the Contract, shall be not less than Rs. 11.3 Mn 

10.1 Clarification of Bidding Documents 

 

Employer’s address for clarification of bidding documents is: 

 

Name of Officer: Deputy Director General (Technical Services Division) 

 Address:             Mahaweli Authority of Sri Lanka 

3rd Floor 

No. 500, T. B. Jayah Mawatha 

Colombo 10 

Phone: 011 269 6436 

Telefax: 011 268 9651 

13.1(A) (j) 

13.1(B) (d) 

The Bidder shall submit the following additional documents in its Bid:  

[Note: list any additional document not already listed in ITB 13.1 that 

must be submitted with the Bid. The list of additional documents should 

include the following:] 

 

Code of Conduct (ESHS)  

The Bidder shall submit its Code of Conduct that will apply to 

Contractor’s Personnel (as defined in Sub-clause 1.1.2.7 of the GC), to 

ensure compliance with its Environmental, Social, Health and Safety 

(ESHS) obligations under the contract. [Note: Complete and include the 

risks to be addressed by the Code in accordance with Schedule 10, e.g. 

risks associated with: labor influx, spread of communicable diseases, 

sexual harassment, gender-based violence, sexual exploitation and 

abuse, illicit behavior and crime, and maintaining a safe environment 

etc.] 

In addition, the Bidder shall detail how this Code of Conduct will be 

implemented. This will include: how it will be introduced into conditions 

of employment/engagement, what training will be provided, how it will be 

monitored and how the Contractor proposes to deal with any breaches. 

The Contractor shall be required to implement the agreed Code of 

Conduct. 
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Management Strategies and Implementation Plans (MSIP) to manage 

the (ESHS) risks 

The Bidder shall submit Management Strategies and Implementation 

Plans (MSIP) to manage the following key Environmental, Social, Health 

and Safety (ESHS) risks. 

[Note: insert name of plan and specific risk/s]; 

• [e.g. Traffic Management Plan to ensure safety of local communities 

from construction traffic]; 

• [e.g. Water Resource Protection Plan to prevent contamination of 

drinking water]; 

• [e.g. Boundary Marking and Protection Strategy for mobilization and 

construction to prevent offsite adverse impacts]; 

• [e.g. Strategy for obtaining Consents/Permits prior to the start of 

relevant works such as opening a quarry or borrow pit]; 

• [e.g. Gender based violence and sexual exploitation and abuse 

(GBV/SEA) prevention and response action plan]. 

The Contractor shall be required to submit for approval, and subsequently 

implement, the Contractor’s Environment and Social Management Plan 

(C-ESMP), in accordance with the Particular Conditions of Contract Sub-

Clause 4.1, that includes the agreed Management Strategies and 

Implementation Plans described here. 

[Note: The extent and scope of these requirements should reflect the 

significant ESHS risks or requirements set out in Schedule 10 as advised 

by Environmental/Social specialist/s. The key risks to be addressed by the 

Bidder should be identified by Environmental/Social specialist/s, for 

example, from the Environmental and Social Impact Assessment (ESIA), 

Environmental and Social Management Plan (ESMP), Resettlement 

Action Plan (RAP), and/or Consent Conditions (regulatory authority 

conditions attached to any permits or approvals for the project), up to a 

maximum of four. The risks may arise during mobilization or construction 

phases, and may include construction traffic impacts on the community, 

pollution of drinking water, depositing on private land and impacts on 

rare species etc. The management strategies and/or implementation plans 

to address these could include, as appropriate: mobilization strategy, 

strategy for obtaining consents/permits, traffic management plan, water 

resource protection plan, bio-diversity protection plan and a strategy for 

marking and respecting work site boundaries etc.] 

14.4 Adjustments for change in cost 

The Contract is subjected to Price Adjustment 
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16.1 Period of Bid Validity: 

The Bid shall be valid up to 119 days from the bid submission deadline 

date 05.08.2025 (date) 

The Bid shall be valid up to 02.12.2025 (date) 

17.1 Amount of Bid Security: 

The amount of Bid Security is Sri Lanka Rupees: Seven Hundred Ninety 

Two Thousand (LKR 792,000.00) 

Bid security shall only be an unconditional guarantee issued by a bank 

recognized by the Central Bank of Sri Lanka in accordance with the 

format given. 

17.2 Validity of Bid Security (147 days) 

The Bid Security shall be valid up to 30.12.2025 (date) 

17.5 Add “and if required in the BDS, the Environmental, Social, Health and 

Safety (ESHS) Performance Security pursuant to ITB 35.1.” 

17.6 (c) (ii) Add “and if required in the BDS, the Environmental, Social, Health and 

Safety (ESHS) Performance Security pursuant to ITB 35.1.” 

19.1 Pre-Bid meeting     

Pre-Bid meeting will be held 

Venue, time, and date of the pre-bid meeting. 

Date: 22.07.2025 

Time: 10.00 am 

Venue: Resident Project Manager’s Office, System “B”, Welikanda 

The Site visit will be held at 9.00 am at Resident Project Manager’s 

Office, System “B”, Welikanda on 22.07.2025 before the Pre- Bid 

meeting. 

21.2 (a) Employer’s Address for Bid submission 

Employer’s address for the purpose of bid submission is: 

Mahaweli Authority of Sri Lanka 

9th floor, No. 500, T. B. Jayah Mawatha, 

Colombo 10  

21.2 (b) Identification number of Contract 

Identification Number of the Contract is:                                                   

LK-MOMDE-496793-CW-RFB 

22.1 Deadline for submission of Bids 

Deadline for submission of Bids: 05.08.2025 
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25.1 Bid opening 

Venue, time, and date of bid opening 

Mahaweli Authority of Sri Lanka 

9th floor, No. 500, T. B. Jayah Mawatha 

Colombo 10 

Time : 11.00 am 

Date : 05.08.2025 

31.1 Preference for Domestic Bidders: Not Applicable 

32 After evaluation of Bids according to procedures described in the Bidding 

Document, the employer will inform all the bidders in writing the 

selection of the successful bidder and the intention of contract award to 

such bidder. 

The standard still period for the contract shall be 10 working days. 

Any unsuccessful bidder, if they so wish, may make a request for a 

debriefing within three working days of such notice to Director General, 

MASL 

If any unsuccessful bidder, if wishes to submit an appeal shall be made 

before the expiry of the stand still period with the non-refundable cash 

deposit equivalent to the amount and address given below. 

Address: Director General, Mahaweli Authority of Sri Lanka,  

                500, T.B. Jayah Mawatha, Colombo 10. 

Cash Deposit: LKR 10,000.00 

35.1 Amount of Performance Security 

The Standard Form of Performance Security acceptable to the Employer 

shall be a Guarantee from an Agency accepted and stated in the 

Procurement Guidelines. 

The amount of Performance Security is 7% of the Initial Contract Price. 

The Performance Security shall be valid until …………………… (date). 

(28 days beyond the Defect Liability Period) 

The successful Bidder shall be required to submit Environmental, Social, 

Health and Safety (ESHS) Performance Security within 14 Days of 

receipt of the Letter of Acceptance. 

The amount of Environmental, Social, Health and Safety (ESHS) 

Performance Security is 3% of the Initial Contract Price. 

The Environmental, Social, Health and Safety (ESHS) Performance 

Security shall be valid until …………………… (date). 

Performance security shall only be an unconditional guarantee issued by a 

bank recognized by the Central Bank of Sri Lanka in accordance with the 

format given. 
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Bidders are advised to refer Section 3 – Condition of Contract of Standard 

Bidding Document ICTAD Publication No. – ICTAD/SBD/02 –second 

edition-January 2007 
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Section 4 - Contract Data 

Note:  The clause numbers referred are the clause numbers of Conditions of Contract.  The 

Employer should insert relevant data for all the items marked with an asterisk (*) 

prior to the issue of the bidding documents.  Where a number of Days are to be 

inserted, it is desirable for the number to be a multiple of seven, for consistency with 

the Conditions of Contract.  

Conditions of 

Contract 

Clause 

Number/s 

  

(*) 1.1.2.2 & 

1.3 

Employer’s name and 

address 

 

Name: Director General, Mahaweli Authority 

of Sri Lanka 

Address: Mahaweli Authority of Sri Lanka 

   9th floor, No. 500, T. B. Jayah 

Mawatha 

   Colombo 10 

Employer’s 

Representative 

Name: Deputy Director General (TS),  

            Mahaweli Authority of Sri Lanka 

Address: Mahaweli Authority of Sri Lanka 

   3rd floor, No. 500, T. B. Jayah 

Mawatha 

               Colombo 10 

1.3 

 

Contractor’s name and 

address 

 

Name:  …………………………………. 

Address:  …………………………………. 

(*) 1.1.2.4 & 

1.3 

 

Engineer’s name and 

address 

 

Name:  Deputy Resident Project Manager (TS) 

Address:  Mahaweli Authority of Sri Lanka 

                Resident Project Manager’s Office  

                System “B”  

               Welikanda  

1.1.2.5 

Contractor’s 

Personnel 

Key Personnel 

The following is added at the end of the sub-clause:  

“Contractor’s Personnel includes Key Personnel as named in the 

Contract.” 

1.1.2.9 Replace existing Clause 1.1.2.9 with following: 

“Dispute Adjudication Board” (DAB) means three persons appointed 

under Sub-Clause 19.2 [Appointment of the Dispute Adjudication Board] 

or Sub-Clause 19.3 [Failure to Agree on the Composition of the Dispute 

Adjudication Board] of the Conditions of Contract. 

(*) 1.1. 3.3 Time for Completion of the Works Time for Completion is 365 Days 

(*) 1.1.3.7 Defects Notification Period Defects Notification Period is 365 

Days 
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1.1.6.8 The following is added after Sub-Clause 1.1.6.7 

“ESHS” means environmental, social (including sexual exploitation and 

abuse (SEA) and gender-based violence (GBV)), health and safety. 

(*) 2. 1 Right to access to the Site 14 Days after Letter of Acceptance

  

(*) 3.1 Engineer’s Duties and Authority The Engineer shall obtain the 
specific approval of the Employer 
before taking action under the 
following Sub-Clauses of these 
Conditions: 

(a) Clause 13, where the final effect 

of the variations increases the 

Contract Price 

(b) Sub-Clause …………………… 

4.1 

Contractor’s 

General 

Obligations 

Insert in the fifth paragraph after the words “The Contractor shall, 

whenever required by the Engineer, submit details of the arrangements 

and methods which the Contractor proposes to adopt for the execution of 

the Works.” 

“Notwithstanding Sub-Clause 8.1, the Contractor shall not carry out any 
Works, including mobilization and/or pre-construction activities (e.g. 
limited clearance for haul roads, site accesses and work site establishment, 
geotechnical investigations or investigations to select ancillary features 
such as quarries and borrow pits), unless the Engineer is satisfied that 
appropriate measures are in place to address environmental, social, health 
and safety risks and impacts. At a minimum, the Contractor shall apply 
the Management Strategies and Implementation Plans and Code of 
Conduct, submitted as part of the Bid and agreed as part of the Contract. 
The Contractor shall submit, on a continuing basis, for the Engineer’s 
prior approval, such supplementary Management Strategies and 
Implementation Plans as are necessary to manage the ESHS risks and 
impacts of ongoing works. These Management Strategies and 
Implementation Plans collectively comprise the Contractor’s 
Environmental and Social Management Plan (C-ESMP). The C-ESMP 
shall be approved prior to the commencement of construction activities 
(e.g. excavation, earth works, bridge and structure works, stream and road 
diversions, quarrying or extraction of materials, concrete batching and 
asphalt manufacture). The approved C-ESMP shall be reviewed, 
periodically (but not less than every six (6) months), and updated in a 
timely manner, as required, by the Contractor to ensure that it contains 
measures appropriate to the Works activities to be undertaken. The 
updated C-ESMP shall be subject to prior approval by the Engineer. 
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(*) 4.2 Amount of 
Performance 
Security 

7% of the Initial Contract Price, in the currencies and 

proportions in which the Contract Price is payable. The 

acceptable form provided in Section 5, Standard Forms 

Performance Security shall only be an unconditional 

guarantee issued by a bank recognized by the Central 

Bank of Sri Lanka in accordance with the format given 

(Shall be valid 28 days beyond the Defect Liability Period) 

The ESHS Performance Security will be in the form of a 

“demand guarantee” in the amount(s) of 3% percent of the 

Accepted Contract Amount and in the same currency(ies) 

of the Accepted Contract Amount. The acceptable form 

provided in Section 5, Standard Forms 

4.2 

Performance 

Security 

Add the following 

 

The Contractor shall obtain (at his cost) an Environmental, Social, Safety 

and Health (ESHS) Performance Security for compliance with the Contractor’s 

ESHS obligations, for LKR …….  

 

The Contractor shall deliver ESHS Performance Security to the Employer 

within 14 days after receiving the Letter of Acceptance and shall send a 

copy to the Engineer. The ESHS Performance Security shall be issued by a 

reputable bank selected by the Contractor and shall be in the form annexed 

to the Particular Conditions, as stipulated by the Employer in the Contract 

Data, or in another form approved by the Employer. 

 

The Contractor shall ensure that the ESHS Performance Security is valid 

and enforceable until the Contractor has executed and completed the 

Works and remedied any defects.  If the terms of the ESHS Performance 

Security specify its expiry date, and the Contractor has not become entitled 

to receive the Performance Certificate (which, if applicable, includes 

satisfactory performance of the ESHS obligations), by the date 28 days 

prior to the expiry date, the Contractor shall extend the validity of the 

ESHS Performance Security until the Works have been completed and any 

defects have been remedied. 
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4.14 

Progress 

Reports 

The Employer shall return the ESHS Performance Security to the 

Contractor within 21 days after receiving a copy of the Performance 

Certificate. 

Sub-Clause 4.21 (g) is replaced by the following: 

“4.14 (g) the Environmental, Social, Health and Safety (ESHS) 

metrics set out in Appendix B” 

At the end of, and as part of Sub-Clause 4.14 add a new paragraph as 

follows: 

“The Contractor shall provide immediate notification to the Engineer of 

incidents in the following categories. Full details of such incidents shall 

be provided to the Engineer within the timeframe agreed with the 

Engineer. 

(a) confirmed or likely violation of any law or international agreement; 

(b) any fatality or serious (lost time) injury; 

(c) significant adverse effects or damage to private property (e.g. vehicle 

accident, damage from flying rock, working beyond the boundary) 

(d) major pollution of drinking water aquifer or damage or destruction of 

rare or endangered habitat (including protected areas) or species; or 

any allegation of gender-based violence (GBV), sexual exploitation or 

abuse, sexual harassment or sexual misbehavior, rape, sexual assault, child 

abuse, or defilement, or other violations involving children. 

6.8 

Contractor’s 

Personnel 

 

Key Personnel 

Sub-Clauses 6.8 (d) is amended by inserting “or” at the end: 

“6.9 (d)……; or” 

Sub-Clauses 6.8 (e) is inserted as follows: 

“6.9 (e) undertakes behavior which breaches the Code of Conduct 

(ESHS) (e.g. spreading communicable diseases, sexual 

harassment, gender-based violence, (GBV), sexual 

exploitation or abuse, illicit activity or crime).” 

After the sentence: “If appropriate, the Contractor shall then appoint (or 

cause to be appointed) a suitable replacement person.” the following is 

added as a new paragraph: 

“The Contractor’s Personnel includes Key Personnel. If the Contractor 

intends to replace a Key Personnel, the Contractor shall, not less than 30 

days before the intended date of replacement, give notice to the Engineer, 

the name, address, academic qualifications and relevant experience of the 

intended replacement Key Personnel. The Contractor shall not, without the 

prior consent of the Engineer, revoke the appointment of the Key 

Personnel or appoint a replacement.” 
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(*) 8.7  Liquidated damages 

for the Works 

0.05% of the Initial Contract Price per Day 

(*) 8.7 Maximum amount 

of liquidated 

damages 

5% of the Initial Contract Price 

12.2 (b) Method of 

Measurement 

The Method of Measurement shall be SLS 573 

13.3 

Variation 

procedure 

Sub-Clause 13.3. (a) is replaced with the following: 

“(a) a description of the proposed work to be performed, a programme 

for its execution and sufficient ESHS information to enable an 

evaluation of ESHS risks and impacts;”  

(*) 13.4(b) I Percentage for 

adjustment of 

Provisional Sums 

10% 

13.4(b) II Percentage for 

Overhead and profit 

factor 

17% 

13.7 

Adjustment 

for changes 

in Cost 

Last paragraph “The weightings for each of the inputs of cost 

…………………” shall be substituted by the following: 

“The weightings for each of the inputs of cost given in this Clause shall be 

adjusted only if they have been rendered unreasonable, unbalanced or 

inapplicable, as a result of Variations.” 

13.7 Weightings of 

Inputs 

Non-adjustable element shall be: 

• Preliminary Items (all items) 

• All Provisional Sum Items 

CIDA No. Input Name % 

M13 R/F Steel 27.75 

L3 Unskilled Labour 16.59 

M4 Cement 16.43 

LI Skilled Labour 13.78 

M8 Sand 5.80 

M7 Metal 4.56 

M21A Formwork (Plywood) 2.82 

M21 Formwork (Timber) 1.31 

P1 Small Equipment 0.96 

Total 90.00 

(*) 14.2 Total Advance 

Payment 

30% of the Initial Contract Price excluding 

provisional sums and contingencies 

(*) 14.2 Number and timing 

of installments     

01 installment 

(*) 14.3(c) Percentage of 

retention 

10% 
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(*) 14.3(c) Limit of Retention 

Money 

5% of the Initial Contract Price 

(*) 14.5 Minimum amount 

of Interim Payment 

Certificates 

Rupees 2,200,000.00 

14.5 Issue of 

Interim 

Payment 

Certificate 

The following is added to the third paragraph as (c): 

i. if the Contractor was, or is, failing to perform any ESHS 

obligations or work under the Contract, the value of this work or 

obligation, as determined by the Engineer, may be withheld until 

the work or obligation has been performed, and/or the cost of 

rectification or replacement, as determined by the Engineer, may 

be withheld until rectification or replacement has been completed. 

Failure to perform includes, but is not limited to the following:   

a) failure to comply with any ESHS obligations or work described 

in the Works’ Requirements which may include: working 

outside site boundaries, excessive dust, failure to keep public 

roads in a safe usable condition, damage to offsite vegetation, 

pollution of water courses from oils or sedimentation, 

contamination of land e.g. from oils, human waste, damage to 

archeology or cultural heritage features, air pollution as a result 

of unauthorized and/or inefficient combustion; 

b) failure to regularly review C-ESMP and/or update it in a timely 

manner to address emerging ESHS issues, or anticipated risks 

or impacts; 

c) failure to implement the C-ESMP e.g. failure to provide 

required training or sensitization; 

d) failing to have appropriate consents/permits prior to undertaking 

Works or related activities; 

e) failure to submit ESHS report/s (as described in Appendix B), 

or failure to submit such reports in a timely manner; 

failure to implement remediation as instructed by the Engineer within the 

specified timeframe (e.g. remediation addressing non-compliance/s). 
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(*)14.8 Alternative method 

for Payment of 

Retention 

On reaching the limit of retention, stated in the 

Contract Data under Sub-Clause 14.3, the 

Contractor may substitute full retention money with 

an unconditional guarantee acceptable to the 

Employer to a value equal to the full retention 

money, and valid up to 28 Days beyond the end of 

Defect Notification Period.  On receipt of such 

guarantee the Employer shall repay the full 

retention money.  The guarantee will be released to 

the Contractor upon the certification of the 

Engineer that all Defects notified by the Engineer 

to the Contractor before the end of this period have 

been corrected. 

(*) 18.2 Third Party 

Insurance  

This Amount of insurance per occurrence is: 

 

 

 Minimum 

Insurance 

Amount 

Maximum 

Deductible 

(a) for the 

works, Plant and 

materials: 

110% of the 

contract Price 

Rs 50,000/- 

(b) For loss or 

damage to 

equipment 

Replacement 

value of the 

Equipment 

Rs 50,000/- 

(c) for losses or 

damage to 

property (except 

the works, plant, 

Materials, and 

Equipment) in 

connection with 

Contract 

Rs 1.0 million Rs 50,000/- 

(d) for personal 

injury or death: 

(i) of the 

Contractor’s 

employees per 

event 

Rs 1,000,000 

per employee 

No 

Deductible 

(ii) of other 

people per event 

Rs 1,000,000 

per person 

No 

Deductible 
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 In the following sub-clauses, the term “Performance Security” is replaced 

with: “Performance Security and, if applicable, an Environmental, Social, 

Health and Safety (ESHS) Performance Security”: 

 

2.1-   Right of Access to the Site 

14.2- Advance Payment 

14.5- Issue of Interim Payment Certificate 

14.11- Discharge 

15.5- Employer’s Entitlement to Termination for Convenience 

16.4(a)- Payment on termination” 
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Appendix to contract data 

APPENDIX A 

A General Conditions of Dispute Adjudication Agreement 

1.  Definitions Each “Dispute Adjudication Agreement” is a tripartite agreement 

by and between: 

(a)  the “Employer”; 

(b)  the “Contractor”; and 

(c)  the “Member” who is defined in the Dispute Adjudication 

Agreement as being one of the three persons who are 

jointly called the “DAB” (or “Dispute Adjudication 

Board”) and, where this is the case, the other two persons 

are called the “Other Members.” 

 The Employer and the Contractor have entered (or intend to enter) 

into a contract, which is called the "Contract" and is defined in the 

Dispute Adjudication Agreement, which incorporates this 

Appendix. In the Dispute Adjudication Agreement, words and 

expressions which are not otherwise defined shall have the 

meanings assigned to them in the Contract. 

 

2.  General 

Provisions 

Unless otherwise stated in the Dispute Adjudication Agreement, it 

shall take effect on the latest of the following dates: 

(a) the Commencement Date defined in the Contract, 

(b) when the Employer, the Contractor and the Member have each 
signed the Dispute Adjudication Agreement, or 

(c) when the Employer, the Contractor and each of the Other 

Members have respectively each signed a Dispute Adjudication 

Agreement. 

This employment of the Member is a personal appointment. At any 

time, the Member may give not less than 70 Days’ notice of 

resignation to the Employer and to the Contractor, and the Dispute 

Agreement shall terminate upon the expiry of this period. 

3.  Warranties The Member warrants and agrees that he/she is and shall be 

impartial and independent of the Employer, the Contractor and the 

Engineer. The Member shall promptly disclose, to each of them and 

to the Other Members, any fact or circumstance which might appear 

inconsistent with his/her warranty and agreement of impartiality 

and independence. 
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 When appointing the Member, the Employer and the Contractor 

relied upon the Member’s representations that he/she is: 

(a) experienced in the work which the Contractor is to carry out 
under the Contract, 

(b) experienced in the interpretation of contract documentation, 
and 

(c) fluent in the language for communications defined in the 

Contract. 

 

4.  General 

Obligations of the 

Member 

The Member shall: 

(a) have no interest financial or otherwise in the Employer, the 

Contractor or Engineer, nor any financial interest in the 

Contract except for payment under the Dispute Adjudication 

Agreement; 

(b) not previously have been employed as a consultant or 

otherwise by the Employer, the Contractor or the Engineer, 

except in such circumstances as were disclosed in writing to 

the Employer and the Contractor before they signed the 

Dispute Adjudication Agreement; 

(c) have disclosed in writing to the Employer, the Contractor and 

the Other Members, before entering into the Dispute 

Adjudication Agreement and to his/her best knowledge and 

recollection, any professional or personal relationships with 

any director, officer or employee of the Employer, the 

Contractor or the Engineer, and any previous involvement in 

the overall project of which the Contract form’s part; 

(d) not, for the duration of the Dispute Adjudication Agreement, 

be employed as a consultant or otherwise by the Employer, the 

Contractor or the Engineer, except as may be agreed in writing 

by the Employer, the Contractor and the Other Members; 

(e) comply with the annexed procedural rules and with Sub-

Clause 19.4 (Obtaining Dispute Adjudication Board’s 

Decision) of the Conditions of Contract; 

(f) not give advice to the Employer, the Contractor, the 

Employer’s Personnel or the Contractor’s Personnel 

concerning the conduct of the Contract, other than in 

accordance with the annexed procedural rules; 

(g) not while a member enters into discussions or make any 

agreement with the Employer, the Contractor or the Engineer 

regarding employment by any of them, whether as a consultant 

or otherwise, after ceasing to act under the Dispute 

Adjudication Agreement; 

(h) ensure his/her availability for all site visits and hearings as are 

necessary; 
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(i) become conversant with the Contract and with the progress of 

the Works (and of any other parts of the project of which the 

Contract form’s part) by studying all documents received 

which shall be maintained in a current working file; 

(j) treat the details of the Contract and all the DAB’s activities 

and hearings as private and confidential, and not publish or 

disclose them without the prior written consent of the 

Employer, the Contractor and the Other Members; and 

(k) be available to give advice and opinions, on any matter 

relevant to the Contract when requested by both the Employer 

and the Contractor, subject to the agreement of the Other 

Members. 

5.  General 

Obligations of the 

Employer and the 

Contractor 

The Employer, the Contractor, the Employer’s Personnel and the 

Contractor’s Personnel shall not request advice from or consultation 

with the Member regarding the Contract, otherwise than in the 

normal course of the DAB’s activities under the Contract and the 

Dispute Adjudication Agreement. The Employer and the Contractor 

shall be responsible for compliance with this provision, by the 

Employer’s Personnel and the Contractor’s Personnel respectively. 

 The Employer and the Contractor undertake to each other and to the 

Member that the Member shall not, except as otherwise agreed in 

writing by the Employer, the Contractor, the Member and the Other 

Members: 

(a) be appointed as an arbitrator in any arbitration under the 

Contract; 

(b) be called as a witness to give evidence concerning any dispute 

before arbitrator(s) appointed for any arbitration under the 

Contract; or 

(c) be liable for any claims for anything done or omitted in the 

discharge or purported discharge of the Member’s functions, 

unless the act or omission is shown to have been in bad faith. 

 The Employer and the Contractor hereby jointly and severally 

indemnify and hold the Member harmless against and from claims 

from which he is relieved from liability under the preceding 

paragraph. 

 Whenever the Employer or the Contractor refers a dispute to the 

DAB under Sub-Clause 19.4 (Obtaining Dispute Adjudication 

Board’s Decision) of the Conditions of Contract, which will require 

the Member to make a site visit and attend a hearing, the Employer 

or the Contractor shall provide appropriate security for a sum 

equivalent to the reasonable expenses to be incurred by the 

Member. No account shall be taken of any other payments due or 

paid to the Member. 
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6. Payment The Member shall be paid as follows: 

(a) a retainer fee per calendar month, which shall be considered as 

payment in full for: 

(i) being available on 28 Days’ notice for all site visits and 

hearings; 

(ii) becoming and remaining conversant with all project 

developments and maintaining relevant files; 

(iii) all office and overhead expenses including secretarial 

services, photocopying and office supplies incurred in 

connection with his duties; and 

(iv) all services performed hereunder except those referred to 

in sub-paragraphs (b) and (c) of this Clause. 

 The retainer fee shall be paid with effect from the last day of the 

calendar month in which the Dispute Adjudication Agreement 

becomes effective; until the last day of the calendar month in which 

the Taking-Over Certificate is issued for the whole of the Works. 

 With effect from the first day of the calendar month following the 

month in which the Taking-Over Certificate is issued for the whole 

of the Works, the retainer fee shall be reduced by 50%. This 

reduced fee shall be paid until the first day of the calendar month in 

which the Member resigns or the Dispute Adjudication Agreement 

is otherwise terminated. 

(b) a daily fee which shall be considered as payment in full for: 

(i) each day or part of a day up to a maximum of two Days 

travel time in each direction for the journey between the 

Member’s home and the site, or another location of a 

meeting with the Other Members; 

(ii) each working day on Site visits, hearings or preparing 

decisions; and 

(iii) each day spent reading submissions in preparation for a 

hearing. 

(c) all reasonable expenses including necessary travel expenses 

(hotel and subsistence and other direct travel expenses) 

incurred in connection with the Member’s duties, as well as the 

cost of telephone calls, courier charges, and faxes: a receipt 

shall be required for each item in excess of five percent of the 

daily fee referred to in sub-paragraph (b) of this Clause. 
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 The retainer and daily fees shall be as specified in the Dispute 

Adjudication Agreement. Unless it specifies otherwise, these fees 

shall remain fixed for the entire duration of the Contract.  

 The Member shall submit invoices for payment of the monthly 

retainer quarterly in advance. Invoices for other expenses and for 

daily fees shall be submitted following the conclusion of a site visit 

or hearing. All invoices shall be accompanied by a brief description 

of activities performed during the relevant period and shall be 

addressed to the Contractor. 

 The Contractor shall pay each of the Member’s invoices in full 

within 56 calendar days after receiving each invoice and shall apply 

to the Employer (in the Statements under the Contract) for 

reimbursement of one-half of the amounts of these invoices. The 

Employer shall then pay the Contractor in accordance with the 

Contract. 

 If the Contractor fails to pay to the Member the amount to which 

he/she is entitled under the Dispute Adjudication Agreement, the 

Employer shall pay the amount due to the Member and any other 

amount which may be required to maintain the operation of the 

DAB; and without prejudice to the Employer’s rights or remedies. 

In addition to all other rights arising from this default, the Employer 

shall be entitled to reimbursement of all sums paid in excess of one-

half of these payments, plus all costs of recovering these sums and 

financing charges calculated at the rate specified in Sub-Clause 

14.7 of the Conditions of Contract. 

 If the Member does not receive payment of the amount due within 

70 days after submitting a valid invoice, the Member may (i) 

suspend his/her services (without notice) until the payment is 

received, and/or (ii) resign his/her appointment by giving notice 

under Clause 7. 

7. Termination At any time: (i) the Employer and the Contractor may jointly 

terminate the Dispute Adjudication Agreement by giving 42 Days’ 

notice to the Member; or (ii) the Member may resign as provided 

for in Clause 2. 

 If the Member fails to comply with the Dispute Adjudication 

Agreement, the Employer and the Contractor may, without 

prejudice to their other rights, terminate it by notice to the Member. 

The notice shall take effect when received by the Member. 

 If the Employer or the Contractor fails to comply with the Dispute 

Adjudication Agreement, the Member may, without prejudice to his 

other rights, terminate it by notice to the Employer and the 

Contractor. The notice shall take effect when received by them 

both. 



Section 4 - Contract Data 

Page | 30 

 Any such notice, resignation and termination shall be final and 

binding on the Employer, the Contractor and the Member. 

However, a notice by the Employer or the Contractor, but not by 

both, shall be of no effect. 

8. Default of the 

Member 

If the Member fails to comply with any of his obligations under 

Clause 4 (a) - (d) above, he shall not be entitled to any fees or 

expenses hereunder and shall, without prejudice to their other 

rights, reimburse each of the Employer and the Contractor for any 

fees and expenses received by the Member and the Other Members, 

for proceedings or decisions of the DAB which are rendered void or 

ineffective by the said failure to comply. 

 If the Member fails to comply with any of his obligations under 

Clause 4 (e) - (k) above, he shall not be entitled to any fees or 

expenses hereunder from the date and to the extent of the non-

compliance and shall, without prejudice to their other rights, 

reimburse each of the Employer and the Contractor for any fees and 

expenses already received by the Member, for proceedings or 

decisions of the DAB which are rendered void or ineffective by the 

said failure to comply. 

9. Disputes Any dispute or claim arising out of or in connection with this 

Dispute Adjudication Agreement, or the breach, termination or 

invalidity thereof, shall be finally settled in accordance with 

Arbitration Act No 11, 1995 of Sri Lanka with a sole Arbitrator. 
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PROCEDURAL RULES 

1. Unless otherwise agreed by the Employer and the Contractor, the DAB shall visit the site 

at intervals of not more than 70 days, including times of critical construction events, at 

the request of either the Employer or the Contractor. Unless otherwise agreed by the 

Employer, the Contractor and the DAB, the period between consecutive visits shall not 

be less than 35 days, except as required to convene a hearing as described below. 

2. The timing of and agenda for each site visit shall be as agreed jointly by the DAB, the 

Employer and the Contractor, or in the absence of agreement, shall be decided by the 

DAB. The purpose of site visits is to enable the DAB to become and remain acquainted 

with the progress of the Works and of any actual or potential problems or claims, and, as 

far as reasonable, to endeavor to prevent potential problems or claims from becoming 

disputes. 

3. Site visits shall be attended by the Employer, the Contractor and the Engineer and shall 

be coordinated by the Employer in co-operation with the Contractor. The Employer shall 

ensure the provision of appropriate conference facilities and secretarial and copying 

services. At the conclusion of each site visit and before leaving the site, the DAB shall 

prepare a report on its activities during the visit and shall send copies to the Employer 

and the Contractor. 

4. The Employer and the Contractor shall furnish copy each to the members of the DAB all 

documents which the DAB may request, including Contract documents, progress reports, 

variation instructions, certificates and other documents pertinent to the performance of 

the Contract. All communications between the DAB and the Employer or the Contractor 

shall be copied to the other Party.  

5. If any dispute is referred to the DAB in accordance with Sub-Clause 19.4 (Obtaining 

Dispute Adjudication Board’s Decision) of the Conditions of Contract, the DAB shall 

proceed in accordance with Sub-Clause 19.4 (Obtaining Dispute Adjudication Board’s 

Decision) and these Rules. Subject to the time allowed to give notice of a decision and 

other relevant factors, the DAB shall: 

 (a) act fairly and impartially as between the Employer and the Contractor, giving each 

of them a reasonable opportunity of putting his case and responding to the other’s 

case, and 

 (b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6. The DAB may conduct a hearing on the dispute, in which event it will decide on the date 

and place for the hearing and may request that written documentation and arguments 

from the Employer and the Contractor be presented to it prior to or at the hearing. 
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7. Except as otherwise agreed in writing by the Employer and the Contractor, the DAB shall 

have power to adopt an inquisitorial procedure, to refuse admission to hearings or 

audience at hearings to any persons other than representatives of the Employer, the 

Contractor and the Engineer, and to proceed in the absence of any party who the DAB is 

satisfied received notice of the hearing; but shall have discretion to decide whether and to 

what extent this power may be exercised. 

8. The Employer and the Contractor empower the DAB, among other things, to: 

 (a) establish the procedure to be applied in deciding a dispute, 

 (b) decide upon the DAB’s own jurisdiction, and as to the scope of any dispute 

referred to it, 

 (c) conduct any hearing as it thinks fit, not being bound by any rules or procedures 

other than those contained in the Contract and these Guidelines, 

 (d) take the initiative in ascertaining the facts and matters required for a decision, 

 (e) make use of its own specialist knowledge, if any, 

 (f) decide upon the payment of financing charges in accordance with the Contract, 

 (g) decide upon any provisional relief such as interim or conservatory measures, and 

 (h) open up, review and revise any certificate, decision, determination, instruction, 

opinion or valuation of the Engineer, relevant to the dispute. 

9. The DAB shall not express any opinions during any hearing concerning the merits of any 

arguments advanced by the Parties. Thereafter, the DAB shall make and give its decision 

in accordance with Sub-Clause 19.4 (Obtaining Dispute Adjudication Board’s Decision), 

or as otherwise agreed by the Employer and the Contractor in writing. The DAB: 

 (a) shall convene in private after a hearing, in order to have discussions and prepare its 

decision; 

 (b) shall endeavor to reach a unanimous decision: if this proves impossible the 

applicable decision shall be made by a majority of the Members, who may require 

the minority Member to prepare a written report for submission to the Employer 

and the Contractor; and 

 (c) Member fails to attend a meeting or hearing, or to fulfill any required function, the 

other two Members may nevertheless proceed to make a decision, unless: 

  (i) either the Employer or the Contractor does not agree that they do so, or 

  (ii) the absent Member is the chairman and he/she instructs the other Members to 

not make a decision. 
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DISPUTE ADJUDICATION AGREEMENT 

[for each member of a three - person DAB] 

Name and details of Contract  

Name and address of Employer 

Name and address of Contractor  

Name and address of Member 

 

Whereas the Employer and the Contractor have entered into the Contract and desire jointly 

to appoint the Member to act as one of the three persons who are jointly called the Dispute 

Adjudication Board (DAB) [and desire the Member to act as chairman of the DAB] 

 

The Employer, Contractor and Member jointly agree as follows: 

 

1. The conditions of this Dispute Adjudication Agreement comprise the “General 

Conditions of Dispute Adjudication Agreement” which is appended to the General 

Conditions of the “Standard Bidding Document, Procurement of Works, Major 

Contracts - Second Edition, January 2007” and the following provisions. In these 

provisions, which include amendments and additions to the General Conditions of 

Dispute Adjudication Agreement, words and expressions shall have the same 

meanings as are assigned to them in the General Conditions of Dispute Adjudication 

Agreement. 

 

2. [Details of amendments to the General Conditions of Dispute Adjudication 

Agreement, if any  

 

 For example: 

In the procedural rules annexed to the General Conditions of Dispute Adjudication 

Agreement, Rule_____ is deleted and replaced by: “…………..”]  

3 In accordance with Clause 6 of the General Conditions of Dispute Adjudication 

Agreement the Member shall be paid as follows: 

   

  A retainer fee of ______________ per calendar month, 

  plus a daily fee of ______________ per day. 

4 In consideration of these fees and other payments to be made by the Employer and the 

Contractor in accordance with Clause 6 of the General Conditions of Dispute 

Adjudication Agreement, the Member undertakes to serve, as described in this 

Dispute Adjudication Agreement, as one of the three persons who are jointly to act as 

the DAB. 
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5 The Employer and the Contractor jointly and severally undertake to pay the Member, 

in consideration of the carrying out of these services, in accordance with Clause 6 of 

the General Conditions of Dispute Adjudication Agreement.  

 

6 This Dispute Adjudication Agreement shall be governed by the law of ______________ 

 

 

 SIGNED by: ____________    SIGNED by: ___________ SIGNED by: __________ 

  

 for and on behalf of the   for and on behalf of the the Member  

 employer in the presence of  Contractor in the presence of  in the presence of 

   

 Witness: _______________ Witness: _______________ Witness: _____________ 

 Name:  _______________ Name:  _______________ Name:  _____________ 

 Address: _______________ Address: _______________ Address: _____________ 

 Date:  _______________ Date:  _______________ Date:  _____________ 
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APPENDIX B 

Environmental, Social, Health and Safety (ESHS)  

Metrics for Progress Reports 

[Note to Employer: the following metrics may be amended to reflect the Employer’s environmental, 

social, health and safety policies and/or the ESHS requirements of the project. The metrics that are 

required should be determined by the ESHS risks of the Works and not necessarily by the scale of 

the Works] 

Metrics for regular reporting: 

a. environmental incidents or non-compliances with contract requirements, including 

contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries and all fatalities that require 

treatment;  

c. interactions with regulators:  identify agency, dates, subjects, outcomes (report the 

negative if none); 

d. status of all permits and agreements:  

i. work permits: number required, number received, actions taken for those not 

received; 

ii. status of permits and consents:  

- List areas/facilities with permits required (quarries, asphalt & batch plants), 

dates of application, dates issued (actions to follow up if not issued), dates 

submitted to resident engineer (or equivalent), status of area (waiting for 

permits, working, abandoned without reclamation, decommissioning plan 

being implemented, etc.); 

- list areas with landowner agreements required (borrow and spoil areas, camp 

sites), dates of agreements, dates submitted to resident engineer (or 

equivalent); 

- identify major activities undertaken in each area in the reporting period and 

highlights of environmental and social protection (land clearing, boundary 

marking, topsoil salvage, traffic management, decommissioning planning, 

decommissioning implementation); 

- for quarries: status of relocation and compensation (completed, or details of 

activities and current status in the reporting period). 

e. health and safety supervision:  

i. safety officer: number days worked, number of full inspections & partial 

inspections, reports to construction/project management; 

ii. number of workers, work hours, metric of PPE use (percentage of workers with 

full personal protection equipment (PPE), partial, etc.), worker violations 

observed (by type of violation, PPE or otherwise), warnings given, repeat 

warnings given, follow-up actions taken (if any); 
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f. worker accommodations: 

i. number of expats housed in accommodations, number of locals; 

ii. date of last inspection, and highlights of inspection including status of 

accommodations’ compliance with national and local law and good practice, 

including sanitation, space, etc.; 

iii. actions taken to recommend/require improved conditions, or to improve 

conditions. 

g. HIV/AIDS: provider of health services, information and/or training, location of clinic, 

number of non-safety disease or illness treatments and diagnoses (no names to be 

provided); 

h. gender (for expats and locals separately): number of female workers, percentage of 

workforce, gender issues raised and dealt with (cross-reference grievances or other 

sections as needed); 

i. training: 

i. number of new workers, number receiving induction training, dates of induction 

training; 

ii. number and dates of toolbox talks, number of workers receiving Occupational 

Health and Safety (OHS), environmental and social training; 

iii. number and dates of HIV/AIDS sensitization and/or training, no. workers 

receiving training (in the reporting period and in the past); same questions for 

gender sensitization, flag person training. 

iv. number and date of GBV /SEA sensitization and/or training, number of workers 

receiving training on code of conduct (in the reporting period and in the past), etc. 

j. environmental and social supervision: 

i. environmentalist: days worked, areas inspected and numbers of inspections of 

each (road section, work camp, accommodations, quarries, borrow areas, spoil 

areas, swamps, forest crossings, etc.), highlights of activities/findings (including 

violations of environmental and/or social best practices, actions taken), reports to 

environmental and/or social specialist/construction/site management; 

ii. sociologist: days worked, number of partial and full site inspections (by area: 

road section, work camp, accommodations, quarries, borrow areas, spoil areas, 

clinic, HIV/AIDS center, community centers, etc.), highlights of activities 

(including violations of environmental and/or social requirements observed, 

actions taken), reports to environmental and/or social specialist/construction/site 

management; and 

iii. Community liaison person(s): days worked (hours community center open), 

number of people met, highlights of activities (issues raised, etc.), reports to 

environmental and/or social specialist /construction/site management. 

k. Grievances: list new grievances (e.g. allegations of GBV / SEA) received in the 

reporting period and unresolved past grievances by date received, complainant, how 

received, to whom referred to for action, resolution and date (if completed), data 
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resolution reported to complainant, any required follow-up (Cross-reference other 

sections as needed): 

i. Worker grievances; 

ii. Community grievances 

l. Traffic and vehicles/equipment: 

i. traffic accidents involving project vehicles & equipment: provide date, location, 

damage, cause, follow-up; 

ii. accidents involving non-project vehicles or property (also reported under 

immediate metrics): provide date, location, damage, cause, follow-up;  

iii. overall condition of vehicles/equipment (subjective judgment by 

environmentalist); non-routine repairs and maintenance needed to improve safety 

and/or environmental performance (to control smoke, etc.). 

m. Environmental mitigations and issues (what have been done): 

i. dust: number of working bowsers, number of watering/day, number of complaints, 

warnings given by environmentalist, actions taken to resolve; highlights of quarry 

dust control (covers, sprays, operational status); % of rock/spoil lorries with 

covers, actions taken for uncovered vehicles; 

ii. erosion control: controls implemented by location, status of water crossings, 

environmentalist inspections and results, actions taken to resolve issues, 

emergency repairs needed to control erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major 

activities undertaken in the reporting period at each, and highlights of 

environmental and social protection: land clearing, boundary marking, topsoil 

salvage, traffic management, decommissioning planning, decommissioning 

implementation; 

iv. blasting: number of blasts (and locations), status of implementation of blasting 

plan (including notices, evacuations, etc.), incidents of off-site damage or 

complaints (cross-reference other sections as needed); 

v. spill cleanups, if any:  material spilled, location, amount, actions taken, material 

disposal (report all spills that result in water or soil contamination; 

vi. waste management: types and quantities generated and managed, including 

amount taken offsite (and by whom) or reused/recycled/disposed on-site; 

vii. details of tree plantings and other mitigations required undertaken in the reporting 

period; 

viii. details of water and swamp protection mitigations required undertaken in the 

reporting period. 
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n. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the Work, 

including quarries, etc.): statement of compliance or listing of issues and actions 

taken (or to be taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or 

listing of issues and actions taken (or to be taken) to reach compliance 

iii. compliance status of GBV/SEA prevention and response action plan: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

iv. compliance status of Health and Safety Management Plan re: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

v. other unresolved issues from previous reporting periods related to environmental 

and social: continued violations, continued failure of equipment, continued lack 

of vehicle covers, spills not dealt with, continued compensation or blasting issues, 

etc.  Cross-reference other sections as needed. 
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Notes on Form of Letter of Acceptance 

 

The Letter of Acceptance will be the basis for formation of the Contract as described in 

Clause 34 of the Instructions to Bidders.  This Form of Letter of Acceptance should be 

filled in and sent to the successful bidder only after evaluation of Bids and after 

obtaining approval from the relevant authority. 

 

 

FORM OF LETTER OF ACCEPTANCE 
[Letter heading paper of the procuring entity] 

 

                                                                                                   …………………………. [date] 

 

To:  --------------------------------------------  [name and address of the Contractor]   ---------   

 

This is to notify you that your bid dated ----------- [insert date] for the construction and 

remedying defects of the Repair and Improvement of the 502/D6 Distributary  Canal from 

1+180 km to 1+555 km, including the construction of Drainage under crossing at 1+322 

km and 1+380 km in Arunapura Unit, Damminna Block, System "B", LK-MOMDE-

496793-CW-RFB for the Contract price of        -------------------[name of currency] ------------

-----------------------------------------[amount in figures and words] as corrected in accordance 

with Instructions to Bidders and/ or modified by a Memorandum of Understanding, is hereby 

accepted. 

You are hereby instructed to proceed with the execution of the said Works in accordance with 

the Contract documents. 

The Commencement Date shall be:  ………………   (fill the date as per Clause 8.1 of 

Conditions of Contract). 

The amount of Performance Security is : …………… (fill the amount as per Clause 4.2 of 

Conditions of Contract). 

The Performance Security shall be submitted on or before ……………………...   (fill the 

date  as per Clause 4.2 of Conditions of Contract). 

Authorized Signature   :       …………………………………… 

 

Name and title of Signatory :  ………………………………………………………………. 
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FORM OF AGREEMENT 
 

This Agreement made the ………. [day] of ……………… [month] 200…. [year], between 

…………………………………….  [name and address of Employer] (hereinafter called and 

referred to as “the Employer”), of the one part, and ………………………………………. 

[name and address of Contractor] (hereinafter called and referred to as “the Contractor”), of 

the other part: 

Whereas the Employer desires that the Contractor execute Repair and Improvement of the 

502/D6 Distributary  Canal from 1+180 km to 1+555 km, including the construction of 

Drainage under crossing at 1+322 km and 1+380 km in Arunapura Unit, Damminna 

Block, System "B", LK-MOMDE-496793-CW-RFB  

[name and identification no of Contract] (hereinafter called and referred to as “the Works”) 

and the Employer has accepted the Bid by the Contractor for the execution and completion of 

such Works and remedying of any defects therein. 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

indicated in this Agreement, the Contractor hereby covenants with the Employer to 

execute and complete the Works and remedy any defects therein in conformity in all 

respects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execute and 

complete the Works and remedy any defects therein, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

In Witness whereof the parties hereto have caused this Agreement to be executed the day 

and year aforementioned in accordance with laws of Sri Lanka. 

 

………………………………………..  ……………………………………….. 

Authorized signature of Contractor  Authorized signature of Employer 

 COMMON SEAL    COMMON SEAL 

In the presence of 

Witnesses:    

1. Name and NIC No.: …………………………………………. 

Signature: …………………………………………….……… 

Address: ……………………………………………………… 

    

2. Name and NIC No.: …………………………………………. 

Signature: ……………………………………….…………… 

Address: ……………………………………………………… 
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FORM OF PERFORMANCE SECURITY 

(Unconditional) 

------------------ [Issuing Agency’s Name, and Address of Issuing Branch or Office] ------------ 

Beneficiary: Director General, Mahaweli Authority of Sri Lanka  

Date: ------------------------------ 

PERFORMANCE GUARANTEE No.: ------------------------- 

We have been informed that ----------------- [name of Contractor] (hereinafter called "the 

Contractor") has entered into Contract No. LK-MOMDE- 496793-CW-RFB dated ------------- 

with you, for the Repair and Improvement of the 502/D6 Distributary  Canal from 1+180 

km to 1+555 km, including the construction of Drainage under crossing at 1+322 km and 

1+380 km in Arunapura Unit, Damminna Block, System "B" (hereinafter called "the 

Contract").  

Furthermore, we understand that, according to the Conditions of the Contract, a performance 

guarantee is required. 

At the request of the Contractor, we ---------------- [name of Agency]  hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of ----------------------

-- [amount in figures] (------------------------------------------------------------------------------------

-------) [amount in words],  upon receipt by us of your first demand in writing accompanied 

by a written statement stating that the Contractor is in breach of its obligation(s) under the 

Contract, without your needing to prove or to show grounds for your demand or the sum 

specified therein.  

This guarantee shall expire, no later than the …. day of ……, 2025 [insert date, 28 days 

beyond the Time for Completion] and any demand for payment under it must be received by 

us at this office on or before that date.   

_____________________  

[signature(s)] 
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Environmental, Social, Health and safety (ESHS) Performance Security 

 

ESHS Demand Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: Director General, Mahaweli Authority of Sri Lanka 

Date: _ [Insert date of issue] 

ESHS PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that ________________ (hereinafter called "the Applicant") has 

entered into Contract No. _____________  dated ____________ with the Beneficiary, for the 

execution of _____________________ (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of _________ (                    ),1 

such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by the 

Beneficiary’s statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its 

Environmental and/or Social and/or Health and/or  Safety (ESHS) obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or 

the sum specified therein. 

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for 

payment under it must be received by us at this office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) 

is hereby excluded. 

_____________________  

[signature(s)]  

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product.  

 
1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency 

(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 

2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary’s written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 
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FORM OF ADVANCE PAYMENT SECURITY  
 

------------------ [ Name and address of Agency, and Address of Issuing Branch or Office] ---- 

Beneficiary: Director General, Mahaweli Authority of Sri Lanka   

Date: ---------------------------------- 

ADVANCE PAYMENT GUARANTEE No.: --------------------------- 

We have been informed that --------------- [name of Contractor] (hereinafter called “the 

Contractor”) has entered into Contract No.  LK-MOMDE- 496793-CW-RFB dated ------------

---- with you, for the Repair and Improvement of the 502/D6 Distributary  Canal from 

1+180 km to 1+555 km, including the construction of Drainage under crossing at 1+322 

km and 1+380 km in Arunapura Unit, Damminna Block, System "B" (hereinafter called 

"the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum ---------------- [amount in figures] (----------------) [amount in words] is to 

be made against an advance payment guarantee. 

At the request of the Contractor, we --------------- [name of issuing agency] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of --------

--- [amount in figures] (--------------) [amount in words]upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Contractor is in breach 

of its obligation in repayment of the Advance Payment under the Contract.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor.   

This guarantee shall expire on ……….  [ Insert the date, 28 days beyond the Time of 

Completion] 

Consequently, any demand for payment under this guarantee must be received by us at this 

office on or before that date. 

___________________  

[signature(s)] 
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FORM OF RETENTION MONEY GUARANTEE 
 

----------------- [Issuing Agency’s Name, and Address of Issuing Branch or Office] ------------- 

Beneficiary: Director General, Mahaweli Authority of Sri Lanka  

Date: --------------------- 

RETENTION MONEY GUARANTEE No.: -------------------------- 

We have been informed that --------------------------------[name of Contractor] (hereinafter 

called "the Contractor") has entered into Contract No.  LK-MOMDE- 496793 -CW-RFB 

dated --------------- with you, for the execution of Repair and Improvement of the 502/D6 

Distributary  Canal from 1+180 km to 1+555 km, including the construction of Drainage 

under crossing at 1+322 km and 1+380 km in Arunapura Unit, Damminna Block, System 

"B" (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, when the works 

have being taken over and the first half of the Retention Money has been certified for 

payment, payment of the second half of the Retention Money may be made against a 

Retention Money guarantee. 

At the request of the Contractor, we -------------- [name of agency]  hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of ----------------------

--[amount in figures] ( ------------------------------------------------------------------------------------

-----------) [amount in words] upon receipt by us of your first demand in writing accompanied 

by a written statement stating that the Contractor is in breach of its obligation under the 

Contract because the Contractor has not attended to the defects in accordance with the 

Contract..  

This guarantee shall expire, at the latest, --------------- [insert 28 Days after the end of the 

Defects Liability Period].  Consequently, any demand for payment under this guarantee must 

be received by us at this office on or before that date. 

 

___________________  

[signature(s)] 
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Form of ESHS Declaration 

Date: ________________ 

Bid No.: _______________ 

To: ___________________________________ 

We, the undersigned, declare that civil work contracts have/ have not been suspended or 

terminated and/or performance security called by an employer for reasons related to the non-

compliance of any environmental, or social, (including sexual exploitation and abuse (SEA) 

and gender-based violence (GBV)), or health or safety requirements or safeguard in the past 

five years. 

(Note: If suspended, terminated or Performance Security is called give details) 

Year 

Suspended or 

terminated 

portion of 

contract 

Contract Identification 

Total Contract Amount (current 

value, currency, exchange rate 

and US$ equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate 

complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Reason(s) for suspension or 

termination: [indicate main reason(s) 

e.g. for GBV/ SEA breaches] 

[insert amount] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ESHS performance 

Year 
Contract Identification 

 

Total Contract Amount (current 

value, currency, exchange rate 

and US$ equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate 

main reason(s) e.g. for GBV/ SEA breaches] 

[insert amount] 

Signed: _________________________________ 

In the capacity of ______________________ 

Name: ______________________________________________________  

Duly authorized to sign the bid for and on behalf of: __________________ 

Dated on ____________ day of __________________, __________________ 

Corporate Seal (where appropriate)
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SPECIFICATIONS FOR CIVIL WORKS 

GENERAL TECHNICAL SPECIFICATIONS 

CIDA Publication No. SCA/3/1 – ‘Specifications for Irrigation and Drainage Works’ 

and CIDA Publication No. SCA/4/1 – ‘Specifications for Building Works - Volume I’ are 

applicable as the general specification for the Civil Works of this Contract. 

These publications are not issued with the Bidding Document package and the 

Bidder/Contractor should obtain them from a suitable source. 

PARTICULAR TECHNICAL SPECIFICATIONS 

1 INTRODUCTION 

The following Particular Specifications are part of the requirements for the work related to 

the Civil Works which are to be provided according to the stipulations of the Contract. 

Hence, the instructions given herein form an integral part of, and are applicable to, all 

technical and Contract Documents issued for the Works. Addenda to these Specifications 

may be issued as required during the construction phase. 

These Particular Technical Specifications shall be read in conjunction with General Technical 

Specifications (CIDA), the Conditions of Contract and the Bidding Drawings. The Contractor 

shall comply with all provisions contained within the Contract Documents.  

The General Technical Specifications and the Particular Technical Specifications in 

conjunction with the Bidding Drawings define the technical standard and quality to be 

achieved during construction.  

It is the intent of these Specifications, together with other relevant documents issued as part 

of the Contract Documents or to follow later on, to provide the Contractor with complete and 

detailed information and subsequent instructions necessary to enable him to carry out the 

design, where and when required, and to execute properly the work prescribed. 

It is the intent of these Particular Specifications to establish acceptable standards of quality. 

On the other hand they shall also allow the construction of the Works in an efficient and 

economical way. Minor deviations in details due to selected work procedures and due to 

manufacturer's standard shop process will be considered for acceptance provided that, in the 

opinion of the Project Manager, the proposed substitutions are equal in quality to those 

specified.  

The Drawings available shall serve as a basis for detail design drawings to be produced by 

the Contractor.  

All work shall be executed according to the Drawings and requirements released for 

construction, in a professional and diligent manner, and all supplies and work shall comply 

with the quality requirements defined in the relevant Sections of these Specifications and 

other Contract Documents. The Contractor shall provide all necessary efforts to comply with 

the intent of the General and Particular Specifications to the satisfaction of the Project 

Manager. 
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2 CONTRACTOR’S SUBMITTALS AND PROJECT MANAGER’S APPROVAL 

The Contractor shall provide the Project Manager with all submittals as requested in these 

Specifications and other Contract Documents. Although their extent shall be to the discretion 

of the Contractor, they shall be complete enough to illustrate adequately their intent and 

facilitate full for the understanding of the Project Manager. 

At any time the Project Manager may call for additional information, completion of the 

submittals.  

The Contractor shall submit these documents to the Project Manager so that, even if not 

specifically expressed, reasonable time will be given to the Project Manager to comment or 

approve the submittals. 

The approval of the Project Manager shall always be given in written form prior to the 

commencement of any work under this Contract and the Contractor shall not be paid for any 

work that is performed without the express written approval or instruction by the Project 

Manager. 

3 SITE INSTALLATION, SERVICES AND ENVIRONMENTAL OBLIGATIONS 

3.1 General 

3.1.1 Scope of work 

The Contractor shall be responsible for providing plant, equipment, materials and labour for 

the provision of all necessary site installations, temporary works and services adequate for the 

realisation of the Works under this Contract. 

The Contractor shall furnish, install, maintain and operate all site installations, temporary 

works and Contractor's equipment for his own use and for the use of the Project Manager and 

Subcontractors, and as required for third parties, including workshops, warehouses, storage 

and assembly areas, all machinery, vehicles, scaffolding, equipment, water and power supply, 

etc. 

Site installations, temporary works and services provided by the Contractor for his own use 

as well as for that of the Project Manager or for third parties shall conform to the applicable 

standards, codes and sanitary requirements set down by the Sri Lankan authorities for such 

purpose. 

The construction, operation and maintenance of the Contractor's site installations, temporary 

works and services shall be subject to inspection and written consent by the Project Manager. 

All plants, facilities, installations and services for the Contractor's and Project Manager's use 

shall at all times remain the Contractor's property, except as specified hereinafter. Should the 

Contractor wish to sell his plant after the Completion of the Contract facilities and equipment 

in the country of the Works, he shall pay any and all taxes and duties required by law as 

stipulated in the Conditions of Contract. 

The scope of the Works includes but is not limited to following site installation parts: 

a) All temporary structures required for the performance of the works such as 

access roads, temporary construction roads or temporary working platforms 

b) Stores, Warehouses, Materials Yards 

c) Materials testing laboratory  

d) Construction equipment 
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e) Power supply and illumination 

f) Water supply 

g) Sanitation, sewerage and waste disposal 

h) Communication System 

i) Site security 

All installations of any Subcontractors shall comply with these Specifications. 

3.1.2 Submittals 

Within 30 days from the date of contract award the Contractor shall submit to the Project 

Manager updated layout plans showing, at adequate scale, the locations and arrangement of 

all site installations. These plans shall be consistent with the plan submitted by the Contractor 

with his Bid as well as with any amendments and additions. 

Within 14 days from the date of contract award the Contractor shall submit to the Project 

Manager an updated project schedule on paper and as soft copy in Microsoft MS Project form 

showing all the activities, he intends to perform to meet his obligations in contract and to 

complete the works within its stipulated time for completion. This baseline schedule will be 

used for monitoring progress each month and for evaluating the impacts of any departures 

from the baseline schedule. 

3.2 Prior to construction works 

The Contractor shall carry out all necessary surveying work required for the approved 

performance of the works and shall ensure that the position and elevation of all works thus 

constructed are correct. The measuring methods and devices used must meet the standard of 

accuracy required for this purpose. 

3.3 Access Works 

The construction and maintenance of permanent and temporary access roads or access ramps 

from public roads to the sites, including crossings, shall be the Contractor’s responsibility to 

the approval of the Project Manager. 

In general, all roads within the site area shall be the Contractor responsibility, construction 

and maintenance, during the works until final handover to the Project Manager. 

Proper maintenance of all roads being used by the Contractors during the entire construction 

period, both permanent existing ones as well as temporary roads, shall be the Contractor’s 

responsibility. 

Additional roads and ramps which have to be built to transport equipment and materials shall 

be constructed by the Contractor at his own expense and with the Project Manager’s prior 

approval, and the maintenance of such roads during the construction period shall also be at 

the Contractor’s expense. The same applies for existing public roads and bridges used by the 

Contractor in the vicinity of the site for the execution of the works. 

Any work, improvement or modification at the existing access roads made by the Contractor, 

for his own convenience, and without being ordered by the Project Manager, shall be at the 

Contractor’s own risk and expense. 

If any damage or pollution occurs during the execution of the works, the Contractor must 

restore and clean the roads immediately at his own cost.  
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After completion of the Contract and before delivering the work to the Project Manager (final 

takeover), all temporary structures shall be removed to the satisfaction of the Project 

Manager. 

3.4 Construction Facilities 

3.4.1 Stores, warehouse, workshops and material yards 

The Contractor shall provide and equip, for his own and his Subcontractors' use, warehouses, 

materials storage areas and fuel storage areas, all of which shall be maintained in good 

condition until the completion of works. 

Listed hereunder are the buildings, workshops and warehouses expected to be constructed 

and equipped by the Contractor for use in the performance of the work under this Contract, in 

addition to facilities explicitly specified elsewhere in these specifications: 

a) Workshop and service facilities for vehicles and construction equipment 

b) Main warehouse and parts store 

c) Storage facilities for all materials applied within the conduction of the 

rehabilitation works 

3.4.2 Materials testing laboratory 

The Contractor shall build and equip an adequate field laboratory for the sampling and for 

testing of all materials as specified in the pertinent sections of the specifications. 

The laboratory shall be located in a building properly equipped with electricity, water, air-

conditioning/heating, etc., and shall have enough room for storing the samples tested as 

required by the Project Manager. 

The equipment to be supplied and the methods of testing shall be in accordance with the 

relevant codes and standards and as approved by the Project Manager. All apparatus and 

equipment shall be in good working conditions, functional and manufactured by a reputable 

manufacturer.  

The Contractor shall operate and maintain the laboratory until the Completion of Works and 

make all facilities and services available to the Project Manager as required. All sampling and 

testing to be undertaken shall be under the direct supervision of the Project Manager. The 

laboratory shall be run by Contractor's personnel experienced in sampling and testing of 

materials, and quality control. 

Specialised testing which may be required and which cannot be performed in the Contractor's 

laboratory due to lack of time or equipment shall be assigned to an independent organisation 

approved by the Project Manager. The Contractor shall accept all results, instructions or 

restrictions stipulated by the Project Manager in writing based on such tests. 

Upon completion of the works, all laboratory equipment shall remain the property of the 

Contractor. However, the Project Manager reserves the right to purchase some or all of the 

equipment by mutual agreement. 

3.4.3 Construction equipment 

The Contractor shall provide suitable and adequate temporary construction equipment until 

the completion of the works under this Contract. 
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A schedule including a list of quantities for temporary construction equipment has to be 

delivered to the Project Manager on a monthly basis for information. 

Full costs of all construction equipment shall be included under the unit prices of each part of 

the rehabilitation works. 

3.5 Utilities 

3.5.1 Power supply and illumination 

The Contractor shall supply, install, operate and maintain an adequate power supply system 

and illumination for running the site and other site installation facilities during the whole 

construction period. The concept shall be approved by the Project Manager. 

3.5.2 Water supply 

The Contractor shall provide, install, operate and maintain adequate and suitable water 

supplies for the works within the contract including storage for drinking purposes, sanitation, 

construction, cleaning, testing and commissioning of the various equipment items and plant 

components of the construction lot.  

The water supplies shall be continuously available during working hours and rated to meet 

the maximum demand required during construction on the basis of 'firm supply' and shall 

supply all temporary installations.  

The drinking water provided shall at all times meet the criteria of the local health authority. 

The concept shall be approved by the Project Manager. 

3.5.3 Sanitation, sewerage and waste disposal 

The installations shall meet the requirements of the local health authorities and environmental 

regulation.  

The Contractor shall collect waste material and garbage from site on a daily basis and 

transport it to an approved area where it shall be treated and disposed of in accordance with 

local environmental requirements. 

The Site shall be kept clean and free of refuse at all times. No waste shall be dumped in areas 

other than those approved by the Project Manager for waste disposal. No waste of any kind 

shall be deposited in any water courses.  

3.5.4 Communication systems 

The Contractor shall supply, install, operate and maintain a complete telephone system 

satisfying all his needs and the needs of the Project Manager at site including external lines to 

the public switched telephone network and external connection to an internet access provider. 

3.5.5 Office space 

The Contractor shall supply, construct, equip and maintain an office for the sole and 

exclusive use of the Project Manager, fully furnished and equipped with facilities and 

services.  

The office building shall be provided with the necessary portable fire extinguishers and 

service facilities necessary for normal and comfortable occupation by 6 people. The building 

shall be air-conditioned.  
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The offices shall be equipped with adequate furniture (desk, chair etc.) and fittings 

(electricity, lights, toilets, water etc.) for use as an office. Furthermore, the office shall be 

equipped with an Internet connection. 

The offices shall be maintained by the Contractor at his expense. 

3.6 Site security 

The Contractor shall employ an adequate force of trained security guards at the worksite and 

at the construction camp on 24-hour duty including weekends and holidays. 

3.7 Demobilisation 

Upon the completion of works the Contractor shall reinstate the site and dismantle and 

demobilize all temporary facilities erected by himself or his Subcontractors, and remove all 

debris, objectionable material and all other refuse which may have been deposited on site 

during the construction period. Such materials may be deposited only in areas approved by 

the Project Manager. 

All excavated areas shall be filled, graded and dressed in a clean and orderly condition 

acceptable to the Project Manager. As far as possible such areas should conform to the 

natural appearance of the landscape. 

3.8 Environmental obligations 

The Contractor shall, during the whole period of the works comply fully with all national Sri 

Lankan laws and regulations relating to environmental protection, mitigating measures for 

reducing environmental impacts and remedial works on completion of the Works. This 

obligation shall extend to the construction sites themselves and all of the Contractor’s site 

installations. 

Notwithstanding any specific obligations as these may be specified in prevailing Sri Lankan 

laws and regulations, the Contractor shall at all times comply with the following particular 

requirements for the protection of the environment, the local population and the workers at 

the construction site: 

− Collect, treat, remove from site and dispose of in accordance with the regulations 

and to the satisfaction of the Project Manager all domestic and industrial waste 

and excess construction materials (both solid and liquid), fuel, chemicals and 

other matter. 

− Make every effort to minimise the harmful effects of transport to and from the 

site, in particular vehicle emissions and noise and the control of dust on roads. 

The Contractor shall maintain close contact with local representatives and government 

institutions in addressing issues arising from the construction activities. Such issues needing 

particular attention are the following. 

− Pollution caused by construction work 

− Disruption to the local community 

− Disputes related to the use of land for construction activities and/or site 

installations etc. 

− Disputes arising from traffic congestion and restrictions on the use of the main 

project access road and roads in the project area 
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− All matters relating to road safety and the reduction to a minimum of the risk of 

traffic accidents. 

3.9 Social obligations 

As far as may be reasonably practicable, the Contractor shall recruit his unskilled labour from 

those persons from the local community who may apply for work. Suitably skilled workers in 

the local community should also be recruited wherever practicable. 

4 SAFETY AND HEALTH PRECAUTIONS 

4.1 General 

This section covers the precautions that have to be taken for the health and safety of all 

personnel on Site that the Contractor and his Sub-Contractors shall apply in all civil 

construction and equipment erection works during the construction time.  

4.2 Safety precautions 

4.2.1 Safety programme and its implementation 

A safety program shall detail policies, procedures, and plans which the Contractor intends 

implementing to ensure the safety and health of his employees. It shall comply with the 

standards and regulations in force in the country of the Works applicable to construction 

safety. 

The Contractor shall designate a competent employee specially trained and experienced to act 

as Safety Officer, who will administer and be responsible for the implementation of the safety 

program. He shall carry out frequent and regular safety inspections of the working areas, 

materials, and equipment. The name and qualifications of the Safety Officer shall be 

submitted for approval to the Project Manager prior to his appointment. 

The Contractor shall be responsible for the implementation of health and safety provisions for 

his subcontractors employed at Site. 

All serious and fatal injuries and diseases caused by the progress of work shall be 

immediately investigated by the Contractor and a comprehensive report shall be submitted to 

the Project Manager. 

In case of a fatal accident, only rescue and emergency teams and operations shall be 

permitted at the place of the occurrence until the Project Manager gives permission to resume 

normal operations. 

4.2.2 Safety standards 

In addition to the requirements of the following specified herein, the Contractor shall comply 

with all currently applicable safety documents and/or organizations: 

4.2.3 Safety of personnel 

The Contractor shall be responsible for the safety of all personnel on the Site and shall 

provide his employees and his sub-contractors employees working on the Site, the Project 

Manager's staff and all visitors to the Site with safety equipment appropriate to the tasks upon 

which they are engaged, including helmets, high visibility vests or jackets, safety footwear 

and, where required, gloves, lamps, waterproof clothing, dust masks and/or safety belts. The 
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use of such safety equipment shall be compulsory, as deemed necessary by the Project 

Manager. 

During drilling works and in areas where the personnel are exposed to harmful noise levels 

and dust, ear protectors and masks shall be furnished and required to wear.  

Employees engaged in work having an inherent danger of eye or face injury shall be 

furnished and required to wear protection glasses, goggles or masks. Where irritant or toxic 

substances may come in contact with the skin or clothing, employees shall be wearing 

protective clothing or shall be required to apply a protective ointment by a competent 

physician.  

Personnel working on steep slopes or otherwise subject to possible falls from levels not 

protected by fixed guardrail or safety nets, shall be secured by safety belts and lifelines.  

Portable ladders shall be wooden or steel ladders sufficiently strong and with suitable size for 

the use intended. Wooden ladders shall have the steps fixed to the longitudinal posts by 

assembly. The use of ladders with steps nailed or wired along the longitudinal posts is not 

permitted.  

4.2.4 Security of personnel and working areas 

The Contractor shall take at all times the necessary measures to ensure the safety and security 

of all persons, work and property. This shall include but not be limited to the following: 

- Access control to all areas related to the Works  

- Installation of fences  

- Security patrols  

4.2.5 Maintenance of traffic and safety on roads 

The Contractor shall be responsible for the safety on the roads related to the Site. He shall 

take all necessary precautions for the protection of the work and the safety of the public on 

the roads affected by his activities. Where the work will be carried out at the site of, or close 

to an existing road, the Contractor shall maintain the vehicular and pedestrian traffic safe at 

all times. If his operations can cause traffic hazards, he shall repair or fence or take other 

measures for ensuring safety which are satisfactory to the Project Manager. 

Roads subjected to interference with the work shall be kept open or suitable detours shall be 

provided and maintained by the Contractor, who shall provide, erect, and maintain all 

necessary barricades, suitable and sufficient flashlights, flagmen, danger signals, and signs. 

Roads which will be closed to traffic shall be protected by effective barricades on which 

acceptable warning and detour signs shall be placed. All barricades and all lights shall be kept 

burning from sunset to sunrise. 

The Contractor shall submit his weekly activities schedule and the locations of his work 

along the existing public roads to the authorities concerned, and obtain all necessary 

approvals prior to commencement of the respective work. 

The Contractor shall provide temporary passes and bridges to give an access to the existing 

villages, houses, etc., to the satisfaction of the Project Manager and the authorities concerned 

whenever he disturbs such existing ways during the execution of the Works. 



Section 6 - Specifications 

Page | 56 

4.2.6 Weather precautions 

In order that the Works may proceed according to the programme, the Contractor is to 

undertake at his expense all necessary precautions for protection against inclement weather, 

which shall be subject to the approval of the Project Manager. 

4.3 Health precautions 

4.3.1 First aid 

Prior to the commencement of construction, the Contractor shall organize and train a first aid 

team composed of his employees. This team shall be capable to render help after accidents. 

The first aid team shall be organized in such a way that sufficient number of members will be 

ready for action at any time until the completion of the Works. 

The team members shall be instructed and trained for their task by a qualified and 

experienced person. Each team member shall be skilled in giving first aid, dealing with the 

appliances for artificial respiration, and firefighting equipment and shall possess a good local 

knowledge. Adequate equipment for reaching even the remotest working area shall be at their 

disposal. 

The Contractor shall submit the details of the proposed first aid team organization to the 

Project Manager for approval. 

4.3.2 Noise control 

The Contractor shall take the provisions required to assure that noise from his construction 

activities and from the operations of any plants are within the limits established by the WHO 

for the health of his personnel or shall provide his personnel with ear protectors. Ear 

protectors shall be provided to all personnel subject to noise levels above 85 dB on a 

continuous basis during work shifts.  

4.3.3 Ventilation of sluices 

The Contractor shall furnish, install and operate ventilating systems for work in sluice 

barrels. Details of the proposed ventilation systems shall be submitted to the Project Manager 

for approval. This updated design shall include all calculations of fresh air supply volume, 

type of ventilation scheme, duct diameters, materials and equipment and position.  

All parts of the works shall be maintained in a state which will not be injurious to the health 

of the personnel. The air in the sluice barrel shall contain no less than 20% oxygen and shall 

not contain a concentration of gases, vapours or dust greater than is safe for the health of 

workmen. 

5 SITE SUPERVISION AND REPORTING 

5.1 Site supervision  

The Contractor is responsible for providing proper supervision of his site activities by 

employing suitably qualified and experienced site management and supervisory personnel so 

that he can carry out his obligations under the Contract. 

For the Contractor’s information, the Project Manager has issued a Construction Supervision 

Manual, dated August 2010, which is intended for use by the Project Manager and his staff 

for the supervision of the Works. This manual includes standard forms which will be used 



Section 6 - Specifications 

Page | 57 

during construction for control of the work. It is available to view in the office of the Project 

Manager. 

5.2 Monthly progress report 

Before the tenth day of each month, the Contractor shall submit three copies of a monthly 

progress report in a form acceptable to the Project Manager detailing the progress during the 

preceding month. The monthly progress report shall show the amount of work completed, 

materials actually used, materials in storage and the cumulative results of all operations 

completed or in progress and shall be summarized in terms of percentage of completion 

referenced to the agreed programme for the works. 

The monthly progress report shall include at least the following: 

− Total percentage of work completed and total percentage programmed to be 

completed by the end of the reporting period; 

− Actual percentage of each main work item completed including temporary works, 

as well as their scheduled percentage, both total and for the reporting period 

together with the estimated quantities; 

− List of manpower by trade and foreign personnel by position for the reporting 

period; 

− List of equipment and operational days for the reporting period and materials on 

site at the end of the period; 

− Description of weather conditions for the period including records of each rainfall 

duration and recorded river water levels (if any); 

− List of any accident except of minor nature and any damage that occurred; 

− Any matter which affected or may affect the progress of the work, problems 

encountered and proposed remedial measures; 

− Colour photographs with imprinted date, not smaller than 100 mm by 150 mm of 

the work progress during the period for all major components of the Works. The 

Contractor shall also provide digital versions as well as 5 sets of hard copies of 

these photographs in albums with titles. 

Further the Contractor shall submit financial statements, purchasing and expediting reports, 

shipping reports, and any other data which the Project Manager may reasonably ask for.  

Additional to the photographs included in the progress reports, the Contractor shall arrange 

for the taking of progress colour photographs every month, covering all aspects of the Work. 

Two copies of such photographs, suitably dated and captioned, shall be submitted to the 

Project Manager, plus a CD with all relevant files.  

The Contractor shall submit the final report not later than one month after completion of the 

Work. This report shall include all relevant information related to the Works in a format 

approved by the Project Manager. The Contractor shall submit to the Project Manager one 

copy of the draft report. The final report shall be submitted in triplicate. The final report shall 

also be made available electronically in pdf format or alternative approved format. The 

submission of the final report shall follow within one week of acceptance of the draft report. 
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6 PREPARATION OF AS-BUILT DRAWINGS 

During the construction and commissioning period any variations between the "Construction 

Drawings" and the "As-built Drawings" shall be agreed between the Contractor and Project 

Manager at site. 

All agreed modifications will be marked up by the Contractor's draughtsman and included on 

the originals at site. A complete set of these mark ups shall remain at site. The Contractor 

shall allow for the provision of a draughtsman as required at site to co-ordinate and include 

all modifications on the drawings. The originals shall then be returned to the Contractor's 

head office, and these shall form the basis of the “As-built Drawings”. 

The Contractor shall submit to the Project Manager all final revisions of all original drawings 

depicting the “As-built” situation for the works. All drawings and documents prepared 

exclusively for the project shall become the property of the Project Manager. 

Final drawing prints shall be size A1 or smaller. Reproducible of the final drawings shall be 

supplied as follows:  

− 2 prints of each drawing to the Project Manager. 

− 2 CDs with original AutoCAD drawing files to the Project Manager 

Where drawings are reduced, an appropriate scale shall be included on the reduced print. To 

accompany the drawings, the Contractor shall provide a Master Schedule of “As Built” 

drawings. 

7 CARE OF WATER 

7.1 Scope of work 

The Contractor shall provide all method, procedures, labour and materials necessary to 

protect all existing works under construction and all personnel and equipment. Further he 

shall design, build, install, operate, maintain and dismantle any temporary dewatering 

facilities required to remove service water and natural surface flow or groundwater seepage 

from the working areas.    

7.2 Submittals 

After the date of issue of the Notice to Commence, the Contractor shall present the Project 

Manager with conceptual details, designs, method statements, procedures and emergency 

plans for all required protection and dewatering systems.  

7.3 Extent of the works 

The work under “Care of Water” to be performed under this Contract shall include but not be 

limited to: 

− Construction and maintenance of temporary cofferdams, drains and other 

protective works; 

− Supply and installation, operation and maintenance of pumping systems for 

dewatering; 

− Control and drainage of the water inflows on surfaces against which concrete 

shall be poured; and 
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− Handling of the water supply to areas downstream of the dam during 

construction.  

Care of water during construction comprises all necessary measures to protect the works from 

the effects of water from any source during the construction period. The Contractor shall be 

fully responsible for the care of water during the construction of the works, including the 

construction of the upstream and downstream cofferdams, the sealing of their foundation and 

the handling of the water supply for the downstream users during construction.  

The Contractor shall submit with his Tender his proposal and method statement for taking 

care of water during construction including quantity, type, capacity, arrangement, location, 

etc., of all required equipment. 

The Contractor shall also submit with his Tender his proposal and method statement for the 

design and construction of the cofferdams and the handling of the water supply during 

construction.  

All works shall be executed in accordance with the specifications of this Contract and in 

agreement with the Project Manager. The approval given by the Project Manager shall not 

relieve the Contractor from being fully responsible for the protection of the works.  

7.4 Execution 

7.4.1 Drainage and dewatering systems 

The Contractor shall design, furnish, construct and install, operate and maintain all care of 

water facilities, including cofferdams, drainage systems etc. necessary to maintain all work 

areas as free as possible form water during construction. This shall include all necessary 

labour, materials, equipment, power supplies and auxiliary works as required for a safe and 

dry construction of the works.  

The water inflow existing on surfaces or against which concrete shall be poured shall be 

collected through steel and/or plastic pipes or other approved methods and conveyed to 

drainage ditches and pits. These water collectors shall be sufficient to drain all concentrated 

water inflows and also possible scattered water inflow that can affect the quality of concrete 

at the moment of pouring.  

The Project Manager’s approval of any care of water facility under the Contractor’s 

responsibility shall not relieve the Contractor of the full responsibility for any adverse event 

which may result from the inadequacy of failure of the protective structures.  

Having served their purpose, the protective works and dewatering equipment shall be 

removed and all temporary drainage systems filled or plugged as directed.  

7.4.2 Dewatering 

General 

The Contractor shall furnish, operate and maintain all necessary pumps, pipes and other 

dewatering devices as necessary for keeping all work areas free from water. The Contractor 

shall be held liable for any damage caused by failure of the drainage and dewatering systems.  

The Contractor shall prepare and submit to the Project Manager the design of all temporary 

drainage and dewatering systems and all auxiliary works required for safe and continuous 

operation of the drainage and dewatering system throughout the period of the works.  

The design and installation shall be such that alterations and extensions of the system during 

operation are possible.  
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Diverted or pumped water shall be discharged at locations from which it cannot re-enter the 

work areas and in a manner which does not cause erosion, pollution or nuisance to other 

persons within or adjacent to the site. 

Duration of drainage and dewatering 

Drainage and dewatering shall continue until construction works are completed to a stage 

where drainage and dewatering are no longer necessary to prevent damage to the works or 

neighbouring works whether from flooding, hydrostatic pressures, flotation or by any other 

means to prevent hindrances of any kind. 

The ceasing of drainage and dewatering measures requires the approval of the Project 

Manager. The removal of dewatering systems and the abandoning, removal or closing of 

drainage systems requires the express permission of the Project Manager.  

Pumping systems and power supply 

To remove water from various sections of the work and to handle the water supply to areas 

downstream of the site, pumping systems of sufficient capacity shall be provided. This shall 

include the supply, installation, operation and maintenance of all items comprising the 

pumping system.  

The Contractor shall size his power supply and distribution system to have sufficient standby 

capacity to continue necessary dewatering work in case of failure of his main generating 

system. 

Ready for service condition 

The Contractor shall maintain ready for service and regularly clean all dewatering equipment 

and accessories and shall keep all accesses clear so that they can safely be used without the 

risk of accidents.  

7.4.3 Cofferdams 

All cofferdams shall be designed, constructed and maintained by the Contractor. The 

complete design of the cofferdams including all calculations, specifications of materials, 

proposed construction procedures, provisions for protection of existing or already completed 

works, provisions for protection against erosion, any necessary support work shall be 

submitted for the approval of the Project Manager prior to the commencement of the work. 

No work shall be started without the written approval of the Project Manager.  

The Contractor shall be entirely responsible for the water tightness and maintenance of the 

cofferdams, care of water as well as safety of the works including sole liability for damages 

due to erosion and/or piping inside the cofferdam.  

Where required by the different phases of the works, the Contractor shall modify, remove or 

dismantle and reconstruct the cofferdams as approved or directed by the Project Manager.  

On completion of the works, the Contractor shall remove or dismantle all cofferdams as 

approved or directed by the Project Manager. The materials shall be brought to approved 

location and according to the requirements of paragraph 3 of this specification.  

8 SURFACE EXCAVATION 

8.1 Scope of work 

This section covers all surface excavation work to be performed under this Contract, which 

shall consist of removing all existing material of whatever nature to the lines and grades 
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shown on the drawings or as otherwise directed by the Project Manager in writing. This work 

shall include excavating, ripping, loading, hauling, double handling and disposal of materials 

in designated spoil or stockpile areas, according to these Specifications. 

8.2 Submittals 

Prior to the commencement of any surface excavation, the Contractor shall submit in writing 

to the Project Manager details of the proposed excavation methods and sequences, including 

necessary safety precautions. 

Prior to dumping or stockpiling any material, the Contractor shall submit in writing the layout 

of spoil or stockpile areas to the Project Manager and wait the approval in writing. All 

pertinent data of working methods and provisions for the security, stability and temporary 

and permanent drainage of the areas shall be included by the Contractor. Details of volumes, 

material types, heights and grades shall be provided. 

8.3 Lines and grades 

The final excavation grades shall in general bed rock of specified quality. However, where 

the final excavation grades are defined by line and grade, the Contractor shall take every 

precaution and use the most appropriate method of excavation, to avoid the loosening of 

material or the breaking of rock beyond the lines and grades shown on the drawings. Loose 

weathered rock shall be removed. 

The bottoms of all excavations shall be trimmed to line and grade to the satisfaction of the 

Project Manager.  

If, for any reason, excavation is carried out beyond the lines and grades shown on the 

drawings, the Contractor shall remove the excess material and take the necessary measures to 

restore the required lines and grades with approved backfill or concrete, at his own expense. 

Should the Contractor wish to excavate beyond the limits given on the drawings for his own 

convenience, he may do so, at his own expense but only with the prior written approval of the 

Project Manager. 

8.4 Slopes, slides, geological over break and unsuitable foundations 

If geological conditions during the performance of the work do not permit excavation of 

slopes as shown on the drawings, or where the material is unsuited to forming a firm 

foundation for the structures, the Contractor shall modify the drawings accordingly or issue a 

direct request to the Project Manager to change the grades. The prior written approval of the 

Project Manager is mandatory.  

If, in the Contractor's opinion the slopes as shown on the drawings are objectionable, and in 

his opinion should be changed, he shall obtain the written agreement of the Project Manager 

prior to starting the work on such modified excavation. 

If over break, slides or rock falls occur, which are due to improper working methods or 

negligence by the Contractor, and the effective excavated surfaces are beyond the excavation 

lines shown on the drawings, the Contractor shall remove all excessive material and place 

suitable and approved backfill material in the excavated voids. This work and material shall 

not be paid. 
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8.5 Execution 

The surface excavation shall be performed by any approved method using any excavating and 

hauling equipment suitable for the work in accordance with the submitted detailed plans and 

time schedule or approved modifications thereof. The work areas shall be kept dry and 

drained.  

The work areas shall be kept dry and drained at all times during construction. 

All final or remaining surfaces shall be protected against damage by erosion and travel of the 

construction equipment with methods proposed by the Contractor and approved by the 

Project Manager in writing. Any damage caused shall be repaired by the Contractor. 

The Contractor shall exercise particular care when excavating in the vicinity of existing 

structures or those under construction. He shall reinstate any damage to structures or 

equipment caused by his operations, at his own cost.  

The Contractor shall protect the subsoil and particularly the ground water from contamination 

by fuel or oil from his equipment. 

8.5.1 Clearing and grubbing 

Clearing means the removal, transport and appropriate disposal of all trees, brush, stumps, 

fences, existing structures, spoil, debris and other obstructions in the areas to be occupied by 

the Permanent works, surfaces of borrow and quarry areas, spoil and stockpile areas, and 

where interfering with the procedure or functioning of the work. 

Grubbing means the removal, transport and disposal of all roots, buried logs, foundations of 

structures (except concrete or masonry in mortar) and other materials foreign to the natural 

topsoil in the areas to be occupied by Permanent works and surfaces of borrow and quarry 

areas. 

Clearing and grubbing work shall be performed either manually or with mechanical 

equipment. The Contractor shall make every reasonable effort to salvage such material which 

may be put to beneficial use. 

All materials from clearing and grubbing work shall remain the Employer’s property but the 

Contractor may, subject to written approval from the Project Manager, retain any material for 

his use. Materials which the Contractor does not wish to use shall be disposed of in an 

approved manner. 

Materials to be burnt shall be piled neatly in such a manner and in such locations as to not 

cause any fire risk and shall be burnt completely so that all material is reduced to ashes. 

The Contractor shall have suitable equipment and supplies for fighting fire during the burning 

of material and shall take all necessary precautions to prevent fire from spreading. Toxic 

materials such as tyres etc. shall not be burnt but disposed of in the approved manner. 

8.5.2 Stripping and loose excavation 

Stripping consists of removing all rubbish, humus, vegetable material and all or part of the 

organic topsoil in the areas and to the depth as indicated on the drawings or as otherwise 

directed by the Project Manager. 

Loose Excavation means general excavation of material such as organic topsoil, clay, silt, 

sand, gravel, and boulders of up to 0.75 m3 in volume and soft or disintegrated rock, which 

can be removed by common earth moving equipment without ripping or blasting. 
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Stripping and loose excavation shall be accomplished by proper excavation and hauling 

equipment suitable for the work which allows for an efficient work progress adopted to the 

soil conditions encountered. 

8.5.3 Rock excavation by ripping 

Rippable material is defined as rock which can be loosened or broken down by a bulldozer 

capable of developing 220 kW (300 PS) of continuous power equipped with a single shank 

rear-mounted, heavy-duty rock ripper, operating in low gear. 

Material which in the opinion of the Contractor should be removed by ripping shall be 

exposed, and the Project Manager notified before proceeding further. The top of the rock 

surface shall be surveyed by the Contractor. The survey and classification is subject to the 

written approval of the Project Manager. 

Contractor's failure to follow the procedure outlined above will forfeit his right to claim any 

classification other than that allowed by the Project Manager, who, in such case, will classify 

the excavated quantities. 

Ripping shall be performed in such manner that the ripper tooth does not damage the material 

lying beyond the final excavation lines. Any material remaining to the final excavation lines 

shall be removed by wedging, barring, broaching or other suitable methods approved by the 

Project Manager. 

8.5.4 Dental excavation 

Dental excavation shall include the removal of unsuitable material from shear zones, clay 

seams, pockets, joints, cracks or from spaces between boulders beyond the lines of 

excavation as indicated by the Project Manager established in the field, which are too small to 

be excavated by common earth moving equipment.  

Dental excavation, depending on its extent, will require the use of a backhoe, hand tools, or 

other small excavating equipment, as well as the use of a high velocity air-water jet. The 

methods employed shall be such as to avoid fracturing of the rock adjacent to the material 

being removed. 

Dental excavation shall be performed where directed. The extent to which such material shall 

be removed including the depth, direction, and dimensions of the work, shall be determined 

in agreement with the Project Manager in writing. In general, however, excavation into 

cracks or seams shall be to the depth that is a minimum of three times the seam width and 

such excavation shall be backfilled with concrete. No blasting will be permitted. 

8.6 Excavated materials 

All suitable materials from the excavations shall be utilised to the fullest extent practicable as 

construction materials in permanent and temporary works, subject to the written approval of 

the Project Manager. 

The Contractor's excavating techniques shall be such, that as much as practicable, 

construction materials will be yielded.  

The suitable material shall be stockpiled. If the moisture content of excavated materials 

suitable for embankments or backfill is too high after excavation, the material shall be 

drained and dried in the stockpile until the moisture content is sufficiently reduced to allow 

placement, or vice versa moistened if too dry. 
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8.7 Disposal of excavated materials 

Excavated material which is not suitable for, or are in excess of the construction requirements 

shall be disposed of in the spoil area as directed or approved by the Project Manager. 

The spoil tips shall be located where they will not interfere with the natural flow of streams 

or rivers or other works. No rock material may be dumped into the river bed. 

The Contractor shall shape and trim the stockpiles to the lines and grades as directed. 

Adequate diversion of water courses in such areas and proper drainage shall be provided as 

proposed by the Contractor and approved by the Project Manager. The Contractor shall be 

liable for any damage to the works or to the property of third parties caused by poor drainage 

in the spoil or stockpile areas. 

8.8 Preparation and protection of excavation surfaces 

Excavation surfaces against or upon which concrete, embankment fill, or backfill will be 

placed shall be prepared and protected as specified herein and in combination with 

specifications contained in the pertinent sections of these specifications or as shown on the 

drawings. 

If, during excavation work, materials beyond the limits of excavation shown on the drawings 

are loosened or disturbed, the Contractor shall re-compact the loosened material or remove it 

altogether and replace it with other compacted fill or concrete as directed. 

Foundation excavation shall be kept well drained and free of standing water. The Contractor 

shall provide all necessary drains, ditches and sumps and use pumps when necessary to 

ensure that foundation surfaces are not harmed by water. When foundations are thus affected, 

the affected material shall be removed and replaced with approved backfill. 

Any support to be applied to the finished excavation surfaces where it is deemed necessary 

shall be carried out by the Contractor and approved by the Project Manager.  

8.9 Dental filling works 

Zones of unsatisfactory material below the foundation levels shown on the drawings or as 

directed by the Project Manager in writing which will require excavation, may be 

encountered. 

All such material should be removed and disposed of as directed by Project Manager. Dental 

excavation shall consist of the removal of earth such as talus, or unsound rock in fault zones, 

such as soft, or highly weathered rock from below the foundation or other base excavation 

lines indicated on the drawings or directed by the Project Manager where the use of power 

excavating equipment is not practicable. 

Dental work consists of the treatment and filling with concrete of all fault joints and fractures 

or localised loose material where dental excavation has been done. Mainly the shear zones, 

fault joints, fractures and cracks which should be discovered in excavation the structure 

foundation and where the location is considered necessary by the Project Manager shall be 

treated accordingly. 

After excavation and cleaning with water under pressure the opening shall be filled with 

concrete in accordance with the related specifications. The depth of the filling shall be at least 

three times the width of loose zone or fault when less than 1 m wide and 1.5 to 2 times the 

width for those more than 1 m wide. Within the dam foundation area, faults or other 

discontinuities wider than 1 m shall be dealt with on an individual basis as approved by the 

Project Manager in writing. 
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8.10 Particular excavation applications 

8.10.1 Excavation of parts of an existing embankment 

The excavation of part of an existing embankment such as the removal of a distinct part of 

the crest requires special care to be taken by the Contractor. In this respect the Contractor has 

to take all precautions to avoid the following:  

− To destroy the existing structure to a larger extent than required;  

− To demolish the function of any detail of the structure; and 

− To be able to re-construct the particular part. 

Prior to the start of any work the Contractor shall submit to the Project Manager for written 

approval a method statement describing the procedure required to carry out the specific 

excavation. The method statement shall include but not be limited to the following: 

− Excavation method (including the applied equipment, materials etc.). 

− Storage procedure for the excavated materials and details regarding the protection of 

these. 

− Description of all temporary support measures to ensure that the remaining 

embankment is kept unchanged, if applicable. 

− Preparatory works (such as shaping of the slope) required for the reconstruction of the 

excavated part of the embankment. 

− Reconstruction procedure in respect to the different material to be backfilled. 

8.10.2 Excavation of trenches in existing embankments 

The excavation of trenches such as for the removal and/or reconstruction of sluices barrels 

require special consideration and attention.  

The excavation shall be wide enough to allow for backfill compaction parallel to the structure 

using heavy rolling compaction equipment. The inclination of the embankment slopes shall 

be as flat as possible to reduce differential strain. The final slope inclinations shall be 

determined by the Contractor. He shall provide evidence to the Project Manager that the 

inclination he intends to use is sufficient stable. No work shall start before the Contractor 

receives the written approval of the Project Manager.   

The embankment material of the previously excavated slopes shall be cut back to well-

compacted material that has not been affected by wetting or drying.  

Excavation shall extent to rock foundation, where line, grade and density are uniform. Rocks 

and/or irregularities at the foundation contact that might create a stress concentration should 

be removed. Cleaning and backfilling should treat existing defects such as soft or pervious 

soil filling in the rock, fault gouges, fractures, erosion channels or solution cavities that 

cannot be removed. These defects require removal to an adequate depth and replacement with 

lean concrete slush grout, dental concrete or specially compacted earth fill as specified or 

directed by the Project Manager.  

The embankment slopes as well as the foundation surfaces shall be protected until 

reconstruction commences.  
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9.1 MISCELLANEOUS FILL WORKS AND REHABILITATION MEASURES 

FOR EMBANKMENTS 

9.1.1 General 

The following paragraph deals with general requirements governing the execution of 

miscellaneous fill works and rehabilitation measures for embankment structures. The 

rehabilitation works for the embankment structure shall include but not be limited to the 

following: 

− Reconstruction of existing layers of an embankment (particularly after the performance 

of other remedial measures). 

− Filling of existing cracks. 

− Other remedial measures within this context as directed by the Project Manager.  

9.1.1.1 Standards and codes 

The work included in this section shall comply with the requirements of the following 

standards and codes, except where this specification differs from these standards and codes, 

in which case the requirements of the Specification shall take precedence: 

- Earth Manual of “Bureau of Reclamation” – US Department of the Interior. 

- All standards of the American Society for Testing and Materials (ASTM) 

9.1.1.2 Submittals 

Prior to the start of any works described herein, the Contractor shall submit to the Project 

Manager details of the proposed methods and procedures. Daily report forms in agreed 

format detailing the activities shall be submitted to the Project Manager for signature. 

9.1.2 Material 

Material for the rehabilitation of embankments shall be equivalent to the existing surrounding 

material, unless agreed otherwise by the Project Manager.  

Material to be double handed shall be investigated carefully in regard to possible 

contamination during the time of storage. If the material is considered to be inappropriate for 

further use, the Contractor shall propose to the Project Manager details of the material he 

intends to use. In both cases, either the reinstatement or use of new material, the Contractor 

shall not be allowed to carry out any works prior to the written approval of the Project 

Manager.  

All applied materials shall be well graded. Material re-excavated for placement in the 

embankment will be subject to the same inspection as materials obtained directly from the 

quarry or excavation. 

Preparation required to produce the materials shall include but not be limited to the 

combination of sieving, crushing, washing, separation and remixing of materials. 

Materials shall be obtained, prepared, processed and stockpiled in such a manner that the 

rehabilitation works shall proceed without delay. The Contractor shall organize his operations 

taking into account all factors that may delay the work so that the approved schedule of the 

works is kept. 

All applied material shall be well graded and shall be processed to be within the limits of the 

existing materials, unless otherwise approved by the Project Manager.  
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9.1.3 Equipment 

9.1.3.1 Compacting equipment 

The type of the compacting equipment used for embankments, fills and backfills shall be 

proposed by the Contractor and approved in writing by the Project Manager. 

Compaction of material in areas where it is impracticable to use large equipment shall be 

performed by approved suitably sized small rollers, vibrating plates or hand power tampers. 

9.1.3.2 Water supply and sprinkling equipment 

The Contractor shall provide and maintain in perfect working condition suitable equipment 

such as pumps, tanks, hoses, etc. to provide water for dust prevention, for adjusting the water 

content of the materials and to wash in the materials as agreed with the Project Manager. 

9.1.3.3 Fill material testing equipment 

The Contractor shall operate and maintain an adequate field laboratory for sampling (if 

applicable) and testing of materials. The laboratory shall be run by the Contractor's personnel 

or a Subcontractor suitably qualified and approved for sampling and testing of materials and 

quality control. All sampling and testing to be undertaken shall be under the direct 

supervision of the Project Manager. 

If new materials are to be applied for the rehabilitation of the embankment, the testing of 

materials shall be performed in the stockpiles, borrow areas and on the embankments.  

Laboratory shall be equipped to perform with professional skill and care the following fill 

material testing: 

− Grain size distribution  ASTM D 422 

− Moisture content   ASTM D 2216 

− Specific gravity & absorption ASTM C 127 

− Specific gravity of soils  ASTM D 854 

− Compaction test (Proctor)  ASTM D 698 

− Relative density   ASTM D 4254 

− Field density test   USBR Earth Manual E-24 

9.1.4 Construction procedures 

The Contractor shall submit method statements and detailed construction schedule to the 

Project Manager for written approval well in advance of the start of any construction. The 

Contractor shall not start with any work before receiving the written approval of the Project 

Manager. 

No material shall be placed on any portion of the area to be reconstructed until that portion 

has been inspected and agreed by the Project Manager. 

Each load of material shall be placed to achieve the best practicable distribution of the 

material. The Project Manager may designate the location where the individual loads shall be 

placed and the Contractor shall be entitled to no additional allowance above the unit prices on 

account of this requirement. 

Material in any zone that becomes contaminated with material from another zone, topsoil or 

any other objectionable material during or after placement shall be removed at the 

Contractor’s expense.  
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In the event of slides or erosion in any part of the dams during construction, the Contractor 

shall remove material from the affected area, as instructed by the Project Manager, and shall 

rebuild such portion of the embankment. 

9.1.5 Fill Works 

The Contractor shall place and compact suitable backfill material to the lines, grades and 

dimensions shown on the Drawings or as directed by the Project Manager. 

Material to be used as fill shall be subject to the approval of the Project Manager, and shall 

be, as far as possible, obtained from approved quarries. As far as possible and depending on 

the suitability of the material, all materials shall be sourced locally as approved by the Project 

Manager. 

The materials to be applied shall be free from lenses, pockets, streaks or layers of material 

differing substantially in texture or gradation from the surrounding material. Backfill material 

shall not include any organic matter. 

Any material which is objectionable or inadequate in the opinion of the Project Manager shall 

be removed by the Contractor. If the compacted surface of any layer of material is determined 

to be too smooth and impermeable to bond properly with the subsequent layers, it shall be 

loosened by harrowing or by other approved method before the succeeding layer is placed. 

Backfilling adjacent to concrete structures shall not commence until 7 days after concrete 

placement. Prior to backfilling, forms shall be removed and the area cleaned of trash and 

debris. All works to be backfilled shall be inspected and approved in writing by the Project 

Manager prior to the start of backfilling. Backfill shall be placed in proper sequences so that 

no differential earth pressures occur on any structures. 

The Contractor shall maintain and protect the finished backfill in satisfactory condition at all 

times until completion and acceptance of the work. After backfilling operations have been 

finished and prior to final grading, the Contractor shall slope the surfaces to prevent ponding 

of water. 

9.1.6 Particular applications 

9.1.6.1 Rehabilitation of cracks in the existing embankment 

The Contractor shall with the Project Manager investigate all existing cracks in the 

embankment. He shall document the findings of this investigation and submit them to the 

Project Manager. During a site investigation the Contractor shall present all observed 

deficiencies to the Project Manager and explain the rehabilitation methods to be applied. 

These measures shall be subject to the written approval of the Project Manager. 

The method statement proposed by the Contractor shall include but not be limited to the 

following: 

− Cleaning of the crack, including the removal of any loose or foreign material 

− Backfilling and re-grading of the crack with approved material by carefully controlled 

washing of the various layers 

− Reconstruction of the slope protection layer 

The material to be applied shall conform to the materials used during initial construction. The 

filter criteria must be maintained for all materials to be applied for the rehabilitation of the 

cracks. It is the Contractor’s responsibility to carry out the required measurements and 

calculations and present these to the Project Manager for approval. 
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Washing-in of the material shall be carried out under controlled conditions. The Contractor 

shall take all precautions not to cause any harm to the existing dam structure. Any destruction 

caused by the works must be repaired at the expense of the Contractor.  

9.1.6.2 Reconstruction of embankment layers 

The Contractor shall propose methods and procedures how he intends to carry out the 

required remedial measures prior to the commencement of any work. The works shall not be 

started without the written approval of the Project Manager.  

Any works to be carried out for the reconstruction of the embankment shall be conducted also 

under the provisions presented in the relevant Technical Specification. The Contractor shall 

consider all methods and requirements described herein. 

All materials the Contractor intends to use shall conform to the specification presented in this 

section. Any material to be applied throughout the works shall be approved in writing by the 

Project Manager.  

Throughout the works the Contractor shall take strict precautions to avoid any contamination 

of any material to be used.  

No embankment shall be reconstructed until that portion has been inspected and approved in 

writing by the Project Manager.  

When directed by the Project Manager, the Contractor shall remove and dispose of unsuitable 

material placed in the reconstruction area and material rendered unsuitable after being placed. 

The thickness of the layers to be placed and the compaction required shall be determined by 

the Contractor and approved by the Project Manager.  

Spreading and compacting of material in the vicinity of concrete structures, instrumentation 

or other equipment shall be performed with adequate equipment and in such a manner that no 

damage occurs to concrete, instrumentation or other structures. Any damage shall be repaired 

by the Contractor at his own expense.  

9.1.6.3 Placing of rip-rap 

Rip-rap shall consist of individual rock fragments, dense, sound, unweather (only materials 

not susceptible to weathering shall be accepted), resistant to abrasion and free of cracks, 

seams and other defects that would tend to increase unduly their susceptibility to destruction 

by water action. Angular rock fragments shall preferably be used. Well-rounded cobbles and 

boulders will not be accepted excepted on very flat slopes. The minimum dimension of any 

single rock shall not be less than one-third to one-fourth of its maximum dimension.  

Material required for rip-rap shall be obtained and selected from local sources as far as 

possible, as approved by the Project Manager.  

Rip-rap shall be reasonable graded. Sand and rock dust may not exceed 5% of the total 

weight of the rip-rap material. Maximum size of the boulder shall be limited to the nominal 

thickness of the rip-rap.  

Rip-rap shall be placed to the specified thickness in such a way to ensure that larger rock 

fragments are uniformly distributed, with smaller rocks filling the remaining spaces. Pockets 

of small stones shall be removed and replaced with larger material. Placing operations shall 

be such that the rip-rap layer is well-keyed, uniform and dense. End tipping from lorries or 

dumpers is not permitted. 

Rip-rap shall be placed to the full layer thickness in one operation starting from the bottom of 

the slope and progressing to the top. Rip-rap shall be placed in such a manner as to minimize 
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segregation and avoid displacing the underlying sub-base material. The finished layer shall be 

free from pockets of small stones, clusters of large stone and excessive voids.  

Rip-rap shall be well-keyed and stable mass with adjacent stones in close contact but without 

alignment of longer faces so that open joints are formed. Stones shall have their greatest 

dimension across the slope and the smaller spaces between stones shall be left open.  

9.2 GEOTEXTILE 

9.2.1 Scope of work 

The work consists of furnishing all material, equipment and labour necessary for the 

installation of geotextiles. 

9.2.2 Material 

Geotextile fabric shall be labelled in accordance with ASTM D 4873 and must clearly show 

the manufacturer’s product style number and unique roll number.  

Geotextile shall consist of high modulus polypropylene fibers. They shall be formed into a 

stable network of filaments or yarns retaining dimensional stability relative to each other. The 

geotextile shall be mildew-resistant, rot-proof and designed for use in separation or erosion 

control. The geotextile shall be free of defects, free of any chemical treatment or coating that 

significantly reduces its porosity. Fibres shall contain stabilizers and/or inhibitors to enhance 

resistance to ultraviolet light.  

Geotextiles shall be classified based on the method used to place the threads or yarns forming 

the fabric. The geotextiles shall be grouped into woven and non-woven types: 

- Woven fabrics are formed by the uniform and regular interweaving of the 

threads or yarns in two directions. Woven fabrics shall be manufactured from 

monofilament yarn formed into a uniform pattern with distinct and measurable 

opening, retaining their position relative to each other. The edges of fabric shall 

be selvedge or otherwise finished to prevent the outer yarn from unravelling.  

- Nonwoven fabrics are formed by a random placement of thread in a mat and 

bonded by heat-bonding, resin-bonding or needle punching. Nonwoven fabrics 

shall be manufactured from individual fibers formed into a random pattern with 

distinct, but variable small openings, retaining their position relative to each 

other when bonded by needle punching, heat or resin bonding. The use of 

nonwovens is restricted and requires the prior written approval of the Project 

Manager.  

Woven geotextile such as Macaferri Mac Text PP MXC 60, Fibertex F40, Synthetic 

Industries 801 (I) or similar in accordance with the following requirements shall be used: 

 

Physical Property Test Method Value 

Grab tensile strength ASTM D 4632 Min. 1000 N 

Grab tensile elongation  ASTM D 4632 Max. 50 % 

Trapezoidal tear resistant ASTM D 4533 Min. 350 N 

Permittivity  ASTM D 4491 Min. 0.10 sec-1 

Apparent opening size ASTM D 4751 Not smaller than 0.212 mm (#70) 

Puncture resistant ASTM D 4833 Min. 400 N 
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All physical property requirements are MARV (Minimum Average Roll Values) determined 

in accordance with ASTM 4759.  

9.2.3 Storage 

Geotextiles shall be stored in a clean, dry location out of direct sunlight, not subject to 

extremes of either hot or cold temperatures and with the manufacturer’s protective cover 

undisturbed. Receiving, storage and handling at the site shall be in accordance with the 

requirements listed in ASTM D 4873.  

9.2.4 Surface preparation 

The surface on which the geotextile is to be placed shall be graded to the neat lines and 

grades as shown on the drawings. It shall be reasonably smooth and free of loose rock and 

clods, holes, depressions, projections, muddy conditions, and standing or flowing water. 

9.2.5 Placement 

Before the geotextile is placed, the soil surface shall be reviewed for quality assurance of the 

design and construction. The Project Manager shall approve the surface preparation prior to 

the start of the work. The geotextile shall be placed on the approved prepared surface at the 

locations and in accordance with the details shown on the drawings. The geotextile shall be 

unrolled along the placement area and loosely laid, without stretching, in such a manner that 

it conforms to the surface irregularities when material or gabions are placed on or against it. 

The geotextile may be folded and overlapped to permit proper placement in designated 

area(s). 

The geotextile shall be joined by overlapping a minimum of 45 cm (unless otherwise 

specified) and secured against the underlying foundation material. Securing pins, approved 

and provided by the geotextile manufacturer and the Project Manager, shall be placed along 

the edge of the panel or roll material to adequately hold it in place during installation. Pins 

shall be steel or fiberglass formed as a U, L, or T shape or contain "ears" to prevent total 

penetration through the geotextile. Steel washers shall be provided on all but the U-shaped 

pins. The upstream upslope geotextile shall overlap the abutting downslope geotextile. At 

vertical laps, securing pins shall be inserted through the bottom layers along a line through 

approximately the mid-point of the overlap. At horizontal laps and across slope labs, securing 

shall be inserted through the bottom layer only. Securing pins shall be placed along a line 

about 5 cm in from the edge of the placed geotextile at intervals not to exceed 3.5 m unless 

otherwise specified. Additional pins shall be installed as necessary and where appropriate to 

prevent any undue slippage or movement of the geotextile. The use of securing pins will be 

held to the minimum necessary. Pins are to remain in place unless otherwise specified. 

Should the geotextile be torn or punctured, or the overlaps or sewn joint disturbed, as 

evidenced by visible geotextile damage, subgrade pumping, intrusion, or grade distortion, the 

backfill around the damaged or displaced area shall be removed and restored to the original 

approved condition. The repair shall consist of a patch of the same type of geotextile being 

used and overlaying the existing geotextile. When the geotextile seams are required to be 

sewn, the overlay patch shall extend a minimum of 30 cm beyond the edge of any damaged 

area and joined by sewing as required for the original geotextile except that the sewing shall 

be a minimum of 15 cm from the edge of the damaged geotextile. Geotextile panels joined by 

overlap shall have the patch extend a minimum of 60 cm from the edge of any damaged area. 

The geotextile shall not be placed until it can be anchored and protected with the specified 

covering within 48 hours or protected from exposure to ultraviolet light. In no case shall 

material be dropped on uncovered geotextile from a height of more than 1 m. 
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9.3 MONITORING 

The Contractor shall be responsible for the procurement of all the instrumentation 

components in due time. Before placing the purchase order, the Contractor shall seek for the 

Project Manager’s approval of the instruments.  

The equipment to be supplied and installed comprises the following: 

a) Levelling monuments and fix points. 

The Contractor shall be prepared to accept changes in the instrumentation layout or additional 

installations of instruments, if required by the Project Manager, and shall also be prepared to 

receive installation instructions for changed site conditions. The Contractor shall provide 

access to any instrumentation location at any time during the construction. 

9.3.1 Levelling monuments and fix points 

A network of levelling points and fix points shall be installed on the embankment as 

indicated herein or as directed by the Project Manager.  

If not already existent, a minimum of 2 permanent fix points shall be established on each 

abutment. The location of each fix point shall be marked in detail on drawings supplied by 

the Contractor. The levelling monuments shall be built along the dam crest at intervals of 100 

m close to the upstream dam shoulder. 

The Contractor shall supply, install and survey all monuments including survey pins, pipes 

and caps, concrete and backfill as shown on the drawings or as directed by the Project 

Manager. Levelling pins shall be of stainless steel, cast iron or steel bolts embedded in 

concrete of suitable size. A stainless-steel plate fixed to the monument shall mark the 

chainage of the dam.  

Immediately after installation of any point, its position and level shall be precisely surveyed. 

The level and coordinates shall be computed and submitted in writing to the Project Manager.  

9.3.2 Installation of Standpipe piezometers 

Standpipe piezometer tips shall be of porous ceramic not less than 150mm long and at least 

40mm diameter and shall be protected at each end by unplasticized polyvinyl chloride 

(uPVC) fittings. The ceramic shall be high air-entry type. 

Standpipe tubing shall consist of uPVC tubing to BS 3506 Class 6. Tubing to extend existing 

standpipes shall be of the same size as the existing tubes and have an appropriate jointing 

detail to provide a flush internal joint. 

During earthwork filling operations standpipes shall be extended in 1.5 m lengths. Fill 

material shall then be placed and compacted around the tube by hand in a mound shape, the 

tube being maintained vertical with the top of the mound 750mm higher than the surrounding 

fill at all times.  

Installation of standpipe piezometers in boreholes shall be as follows: 

(i) Each piezometer shall be installed in a separate borehole 100 mm minimum diameter. 

The installation shall be completed as soon as practicable after drilling so as to 

minimize the amount of deterioration or alteration that occurs in the ground around 

the location of the piezometer tip. Holes shall be cased through unstable ground. 
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(ii) After drilling to the required depth, using percussive or rotary methods, but without 

the use of air flush or drilling mode in the vicinity of the tip position, the hole shall 

be flushed clean. 

(iii) Sand falling wholly between the limits of grading 1200 and 200 microns will be 

placed to a minimum depth of 150 mm at the base of the hole by flushing using 

clean water and a tremie pipe. The piezometer tip, saturated in water prior to the 

installation, shall then be coupled to the appropriate standpipe tube and lowered 

onto the sand, and more sand added by flushing through the tremie pipe to surround 

and cover the tip and to fill the hole to the level shown on the Drawings. 

(iv) A plug of bentonite formed of either stiff hand rolled balls or pellets shall then be 

tamped over the sand approximately 500 mm thick. The hole shall then be 

backfilled with a 3:1 by weight bentonite/cement grout mix prepared by thorough 

mixing using equipment approved by the Project Manager with just sufficient water 

to allow it to be tremied to the bottom of the hole. 

(v) Casing if used to maintain the hole open shall be withdrawn concurrently with the 

progress of the backfilling. 

(vi) An accurate record of the depths of the piezometers, sand surround and seals shall be 

kept. 

At final ground level the standpipes shall be protected by a lockable vandal-proof cover 

set in a concrete surround. 

9.4 REPAIR OF DEFECTIVE CONCRETE 

9.4.1 General 

Concrete that is damaged from any cause, structural concrete that has cracked, concrete that 

is honeycombed, fractured or otherwise defective and concrete that – because of excessive 

surface depressions, must be excavated and built up to bring the surfaces to the prescribed 

lines, shall be repaired or replaced in accordance with these particular specifications, the 

ICTAD specification and the contract requirements. 

All design requirements shall be as specified herein. Designs by the Contractor shall be 

subject to the approval of the Project Manager 

9.4.2 Quality assurance 

All concrete shall be repaired as necessary to produce surfaces conforming to the specified 

tolerances and finish requirements of the contract and in which these specifications are 

incorporated. 

If in the opinion of the Project Manager, the results of concrete repair indicate that proper 

quality control procedures are not being consistently utilized; further repair work may be 

suspended in the whole or in part at the discretion of the Project Manager. Such supervision 

will be effective until the Contractor demonstrates substantial improvement in quality control 

procedures and repair results. 
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9.4.3 Materials and workmanship 

The Contractor shall furnish all materials for repair or maintenance of concrete and shall 

furnish all materials for forming, curing, and protection of the repairs, as required. All 

materials shall meet materials specifications, and all equipment used and methods of 

operation for the repair or maintenance of concrete shall be subject to approval of the Project 

Manager.  

The reference to materials in the specifications, wherein manufacturer’s products or brands 

are specified by “brand name or equal” purchase descriptions, are made as standards of 

comparison only as to type, design, character, or quality of the article required, and do not 

restrict the Contractor to the manufacturer’s products or to the specific brands named. It shall 

be the responsibility of the Contractor to prove equality of materials and products to those 

referenced and to provide all necessary to prove the equality of materials or products which 

the Contractor offers as being equal to those referenced.  

Concrete shall be repaired by skilled workmen. 

9.4.4 Safety and environmental precautions 

All work shall be performed in accordance with the applicable safety and health standards, 

the contract and these specifications. Certain additional safety precautions shall be employed 

to prevent skin and eye contact with chemicals and resins.  

All contaminated materials such a swipes, empty containers, and waste material shall be 

continually deposited in containers that are protected from spillage. Spillage shall be 

immediately and thoroughly cleaned up and disposed of in accordance with applicable 

regulations. 

9.4.5 Preparation for repair 

All damaged, deteriorated, loosened, or un bonded portions of existing concrete shall first be 

removed by water blasting, bush hammering, jack hammering, or any other approved method 

and equipment. Finally, all surfaces of the existing concrete shall be prepared by contained 

wet sandblasting, or water blasting to remove any micro fractured surfaces resulting from the 

initial removal process.  

The surface shall then be cleaned and allowed to dry thoroughly, unless the specific repair 

technique requires application of materials to a saturated surface.  

Concrete removal processes involving the use of jack hammers in excess of 15 kg, dry 

sandblasting, or scabblers shall not be used without the prior approval of the Project 

Manager. The use of acids for cleaning or preparing concrete surfaces for repair will not be 

permitted. 

9.4.5.1 Saw cut edges 

The perimeters of repairs to concrete that involve concrete removal and subsequent material 

replacement shall be saw cut perpendicular to the repair surface to a minimum depth of 2.5 

cm. Featheredge repairs to concrete shall not be used.  

9.4.5.2 Reinforcement 

All loose scale, rust, corrosion by products or concrete shall be removed from exposed 

reinforcing steel. Reinforcing steel exposed for more than one-third of its circumference shall 
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be completely exposed to provide 2.5 cm minimum clearance between the steel and the 

concrete.  

Damaged or deteriorated reinforcement steel shall be removed and replaced as directed by the 

Project Manager. 

9.4.5.3 Maintenance of prepared surfaces 

After the concrete has been prepared and cleaned, it shall be kept in a clean, dry condition 

until the repair has been completed. Any contamination, including oil, solvent, dirt 

accumulation, or foreign material shall be removed by additional wet sandblasting and air-

water jet clean up followed by drying. 

9.4.6 General repair procedures 

Concrete that is damaged or defective, such as that containing spalls, broken edges, rock 

pockets, honeycombs, or unconsolidated concrete shall be repaired by removing the damaged 

or defective concrete to sound concrete.  

All repair work shall be finished to the same standard as the surrounding concrete and shall 

be adequately cured. Plastering or rendering of surfaces to produce a smooth surface finish 

shall not be permitted. 

No repair of defective concrete shall be undertaken until the imperfections have been 

inspected by the Project Manager. The methods used to repair each individual area of 

imperfection shall be approved by the Project Manager prior to the start of the works. Repairs 

shall be performed by skilled workmen.  

For bonding new concrete to older one, a bonding medium of epoxy, formulated for this 

purpose, shall be used in accordance with the manufacturer's instructions. Alternatively, a 

neat cement paste may be used. A paste of Portland cement and water mixed to a thick cream 

consistency shall be applied to damp, clean concrete. The concrete shall have no free water 

on its surface. 

Concrete shall be repaired as follows: 

9.4.6.1 Minor areas of defective concrete 

The Contractor shall drill a hole of such diameter in the defective area into sound concrete, 

that the defective concrete is completely removed. The minimum diameter of such a hole 

shall be 50 mm, the minimum depth shall be equal to the diameter of the hole drilled and the 

maximum depth shall be 70 mm. The hole shall then be reamed out such that the diameter at 

the bottom of the hole is at least 20 mm larger than the hole at the surface. Finally, the hole 

shall be cleaned and washed out, the surplus water removed and filled with suitable material 

and methods as approved by the Project Manager and as described below. 

9.4.6.2 Large areas of defective concrete 

Concrete which contains defective areas too large to be repaired as described above shall be 

cut to a minimum of 25 mm into sound concrete in all directions and to the far face of surface 

reinforcement or further if necessary to remove all the defective material, and then the edges 

undercut. The area to be removed shall be outlined to a depth of 15 mm with a diamond saw 

prior to removing the defective concrete. The fresh concrete surface shall then be cleaned, 

washed down and thoroughly soaked with water until the concrete becomes saturated. The 

concrete surface shall be damp. Finally, the hole shall be filled with suitable material as 

approved by the Project Manager and as described below. 
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9.4.7 Fillings 

All fillings for depressions shall be bonded tightly to the surfaces of the holes and shall be 

sound and free from shrinkage cracks and drummy areas after fillings have been cured and 

have dried. Repairs shall be made with concrete filling, dry-pack filling, or epoxy concrete 

and/or epoxy mortar. Concrete, mortar and dry pack mortar filling shall each be mixed in 

proportions to produce a repair at least equivalent in strength and durability to concrete in 

which the repair is required. 

9.4.7.1 Dry-pack mortar 

Dry-pack mortar fillings shall be used for filling holes having a depth nearly equal to, or 

greater than the least surface dimension; for narrow slots cut for repair of cracks and for grout 

pipe recesses. Dry-pack mortar shall not be used for filling behind reinforcement, for filling 

of holes that extend completely through a concrete section or for any critical repairs which 

will be expected to be exposed to severe service conditions e.g. high velocity water flow.  

The dry-pack mortar shall consist of 1 part type I or II Portland cement (according to ASTM 

C150) to 2.5 part of clean sand that will pass the US Standard Sieve No.16 (1.18 mm). Only 

enough water shall be used to produce a mortar which will stick together when moulded into 

a ball by a slight pressure of the hands and will not exude water but will leave the dry-pack in 

thin layers. 

A careful inspection of the concrete shall be carried out to ensure that the hole is thoroughly 

clean and is in sound concrete. The interior surface of the hole shall be pre-soaked prior to 

application of the dry pack.  

A mortar bond coat shall be applied to the concrete hole surface prior to placing dry pack. 

The mortar bond coat shall consist of 1 part Portland cement to 1 parts and mixed with water 

to give a fluid paste consistency. The mortar bond coat shall be thoroughly brushed onto the 

hole surfaces.  

Dry-pack mortar shall be placed and packed in layers. Each layer shall be solidly compacted 

over the entire surface by use of a hardwood stick and hammer. 

Proper curing is essential for a successful dry-pack repair. The surface of the repair area shall 

be protected from drying and shall be kept continuously moist for 7 days. After 7 days and 

while the surface is still damp, two coats of curing compound shall be applied to prevent 

moisture loss. 

9.4.7.2 Concrete filling 

Concrete filling shall be used for holes extending entirely through concrete sections, for holes 

in which no reinforcement is encountered and which are greater in area than 0.1 m2 and 

deeper than 100 mm, and for holes in reinforced concrete which are greater in area than 0.05 

m2. Holes in reinforced concrete which extend beyond the reinforcement shall be enlarged as 

necessary to permit satisfactory filling of the hole with concrete. 

Concrete filling shall be tightly packed and completely bonded to the surfaces of the hole. 

The mix proportions of the filling materials shall be such as to provide a strong, dense repair. 

A non-shrink agent shall be used where a watertight joint is required. The surface of patches 

shall be smooth and flush with the surrounding concrete. 
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9.4.7.3 Epoxy mortar and concrete 

General 

Deficient concrete which is exposed to flowing water shall be repaired with epoxy mortar or 

epoxy concrete and shall conform to the requirements specified hereunder. 

Except otherwise directed by the Project Manager, repairs less than 5 cm deep shall be 

carried out applying epoxy mortar, whereas epoxy concrete shall be applied for repairs with a 

depth greater than 5 cm.  

The locations where epoxy mortar or concrete shall be used will be agreed with the Project 

Manager, who will approve the type and brand to be used. 

The method of repair, the proportions of the epoxy mortar and concrete and the method of 

mixing and placing shall be as recommended by the manufacturer. The product used shall not 

contain toxic elements. The same epoxy resin system shall be used for both the bond coat and 

the epoxy mortar and concrete. 

Particular safety precautions using epoxy materials 

Additional safety precautions shall be employed when using epoxy materials. Skin contact 

with uncured epoxy shall be avoided. Protective clothing, including rubber or plastic gloves, 

shall be worn by all persons handling epoxy materials. All exposed skin areas that may come 

in contact with the material shall be protected with a protective barrier cream formulated for 

that purpose. Appropriate solvent may be used to clean tools and spray guns, but in no case 

shall the solvents be incorporated in any epoxy resin or in the placing operation. Solvents 

shall not be used to remove epoxy materials from skin. Only soap, water and rags shall be 

used for this purpose. 

Material 

Epoxy resin: The epoxy resin shall meet the requirements of ASTM C881 for a type I, grade 

2, class B or C or a type III, grade 2, class B or C epoxy system. In addition, it shall be a 100 

percent solids system, and no unreactive diluents, wetting agents, or volatile solvents shall be 

used. 

Aggregates for epoxy concrete: The aggregates used for epoxy concrete shall be clean 

and dry. Except for gradation, fine and coarse aggregates shall meet the requirements of 

ASTM C33, Standard Specification for Concrete Aggregates. Aggregates for epoxy concrete 

shall meet the requirements for gradation specified below, except that the percentages of fine 

aggregates passing a No.100 sieve shall be held to the lower limit specified to the greatest 

extent practicable. The fine and coarse aggregates used in the preparation of epoxy resin 

concrete shall be oven dry and shall be conditioned to a temperature of 15 to 20°C prior 

mixing the epoxy resin binder. Gradation of the coarse and fine aggregate shall conform to 

the following requirements when tested in accordance with ASTM C136, Standard Method of 

Test for Sieve or Screen Analysis of Fine and Coarse Aggregates. 

The gradation of fine aggregates shall be as follows: 

Maximum size of fine aggregates Dmax shall be 3 mm. The fineness modulus of the fine 

aggregates shall lie between 2.3 and 3.1. The amount of fines (i.e. passing sieve No. 200) 

should generally be kept to 5% or less by weight. Fine aggregates with an amount of fines in 

excess of 5% shall only be used for concrete if clearly demonstrated by tests that this will not 

deteriorate neither strength, nor water tightness or durability of the concrete.  
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Approximate gradation for coarse aggregate for epoxy concrete is given below: 

Sieve size (ASTM 

Standard) 

Openings in mm Percentage passing by 

weight 

¾’’ 19.1 100 

½’’ 12.7 90 – 100 

3/8’’ 9.52 40 – 70 

No. 4 4.76 0 – 15 

No. 8 2.38 0 – 5 

Aggregates for epoxy mortar: Except for gradation, fine aggregate for use in epoxy mortar 

shall conform to the requirements to ASTM D404, Standard Specification for Aggregate for 

Masonry Grout. The gradation of fine aggregate for epoxy mortar shall conform to the 

requirements specified below. The aggregate used in the preparation of the epoxy resin 

mortar shall be oven dry and shall be conditioned to a temperature of 15 to 20°C prior to 

mixing the epoxy resin binder. Gradation of the fine aggregate shall conform approximately 

to the following requirements when tested in accordance with ASTM C136, Standard Method 

of Test for Sieve or Screen Analysis of Fine and Coarse Aggregates. 

Sieve size      

(ASTM Standard) 

Openings in mm Percentage passing by weight 

No. 4 4.76 100 

No. 8 2.38 95 – 100 

No. 16 1.19 60 – 100 

No. 30 0.595 35 – 70 

No. 50 0.297 15 – 35 

No. 100 0.149 2 – 5 

No. 200 0.074 0 – 2 

The aggregate shall be well graded from coarse to fine and the material passing the No. 100 

sieve shall be held to a minimum. 

Commercially available sand grading prepared specifically for epoxy mortars may be used on 

approval of the Project Manager. 

Mixing and batching 

The epoxy components shall be mixed thoroughly prior to the application of the bond coat 

and prior to the addition of the aggregates. The epoxy mortar shall be thoroughly mixed with 

a slow-speed mechanical stirrer or other equipment producing equivalent results. The mortar 

shall be mixed in small-sized batches so that each batch will be completely mixed and placed 

within approximately 30 minutes form the time the two components for the epoxy resin are 

combined. The rate of mixing should be such that entrained air is held to a minimum.  

To obtain epoxy concrete the fine aggregate shall be added to the epoxy resin binder and the 

material shall be mixed until a rich mortar consistency is attained. Then the coarse aggregate 

shall be added and the epoxy concrete thoroughly mixed.  

To obtain epoxy mortar the fine aggregate shall be added to the binder gradually and mixing 

continued until all particles are coated providing a stiff, workable mixture. 
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Surface preparation 

Epoxy concrete: All fines, dust and other loose materials on the contract surface shall be 

removed by scrubbing with a stiff bristle brush, followed by washing. The dry, cleaned 

surface shall receive a prime coat of epoxy resin binder of composition as recommended by 

the manufacturer of the epoxy resin. The prime coat shall be applied in a thin coat and briskly 

scrubbed into the dry concrete surface with a still bristle brush.  

Care shall be exercised to confine the epoxy resin to the area being bonded and to avoid 

contamination of adjacent surfaces. However, the epoxy bond coat shall extend slightly 

beyond the edges of the repair area. 

Epoxy mortar: The surface of the existing concrete to which epoxy mortar is to be bonded 

shall be prepared and maintained in a clean and dry condition, unless epoxy mortar 

application to wet concrete surfaces is approved by the Project Manager.  

Epoxy mortar shall be placed only on sound clean and dry surfaces. All repairs shall be 

protected from rain or seepage water for at least 12 hours and from all types of traffic for a 

period of 24 hours.  

The dry, cleaned surface of the cavity shall receive a prime coat of epoxy resin binder of 

composition as recommended by the manufacturer of the epoxy. The prime coat shall be 

applied in a thin coating and scrubbed into the surface with a stiff bristle brush.  

Care shall be exercised to confine the epoxy resin to the area being bonded and to avoid 

contamination of adjacent surfaces. However, the epoxy bond coat shall extend slightly 

beyond the edges of the repair area. 

Placement of epoxy mortar and concrete 

Epoxy concrete and mortar shall be placed when the atmospheric and concrete temperatures 

are less than 40°C and remain below this value for a period of at least 24 hours. If the work is 

required to be carried out at temperature higher than those specified, approved measures such 

as recommended by the manufacturer of the epoxy binder and approved by the Project 

Manager shall be provided to lower the ambient and concrete temperatures as required for 

satisfactory work. Such measure might include but are not limited to cooling equipment and 

necessary shelters.  

Forms shall be used as necessary to prevent slumping or sagging of finished epoxy-bonded 

epoxy mortar and concrete. Such forms shall be covered with polyethylene film. Form oil 

shall not be used. 

Epoxy concrete: Placement of the epoxy resin concrete shall be delayed until the prime coat 

becomes tacky. The epoxy resin shall be places in layers not over 10 cm in thickness. The 

thickness of courses and time interval between courses shall be such that the temperature of 

the epoxy concrete does not exceed 60°C any time during hardening.  

Mechanical plate, screed, or float vibrators or hand tampers shall be used to consolidate the 

epoxy concrete. Excess epoxy concrete which becomes spread on the adjacent surfaces of the 

hardened concrete shall be removed before it hardens. 

Epoxy mortar: Placement of epoxy resin shall be delayed until the prime coat becomes tacky. 

The epoxy resin may be allowed to stiffen to a very tacky condition rather than a fluid 

condition before epoxy mortar is placed on steep sloping or vertical surfaces, in which case 

special care shall be taken to thoroughly compact the epoxy mortar against the stiffening 

bond coat. If any bond coat has cured beyond the tacky state, it shall be completely removed 

by sandblasting, and proper clean-up, and drying shall be accomplished a new bond coat 

applied. 
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The epoxy mortar shall then be placed in the cavity in layers not exceeding 3 cm in thickness. 

The time interval between placements of additional layers shall be such that the temperature 

of the epoxy resin mortar does not exceed 60°C at any time during hardening.  

The prepared epoxy mortar shall be tamped, flattened and smoothed into place in all areas. 

The mortar shall be worked to grade and given a steel trowel finish. Special care shall be 

taken at the edges of the area being repaired to ensure complete filling and levelling and to 

prevent the mortar from being spread over surfaces not having the epoxy bond coat 

application. Steel trowelling shall be performed in a manner to best suit the prevailing 

conditions but, in general, shall be performed by applying slow, even strokes. After levelling 

of the epoxy mortar to the finished grade, the mortar shall be covered with panels smoothly 

lined with polyethylene sheeting and weighted with sandbags or otherwise braced or by other 

means acceptable to the Project Manager until danger from slumping has passed. When 

polyethylene sheeting is used, no attempt shall be made to remove it from the epoxy mortar 

repair before final hardening.  

Mechanical plate, screed or float vibrators or hand tampers shall be used to consolidate the 

epoxy resin mortar. Excess epoxy resin mortar which becomes spread on the adjacent 

surfaces of the hardened concrete shall be removed before it hardens. 

Epoxy mortar repairs shall be cured immediately after completion of each repair area until the 

mortar is hard.  

In no case shall epoxy-bonded epoxy mortar be subjected to moisture until after the specified 

post curing has been completed. 

9.4.8 Sealing of cracks with resin injection 

When hardened concrete is cracked in depth or when hollow plane delamination or open 

joints exist in hardened concrete and when structural integrity or water tightness must be 

restored for the structure to be serviceable, resin injection shall be used for repair, as directed 

by the Project Manager. 

However, since not all cracked, delaminated, or jointed concrete can be restored to 

serviceable condition by resin injection, resin injection repairs shall be made only as directed 

by the Project Manager.  

Two basic types of injection resin are used to repair concrete: 

- Epoxy resins are used to rebond cracked concrete and to restore structural soundness. 

Epoxy resins may also be used to eliminate water leakage from concrete cracks or 

joints, provided that cracks to be injected with epoxy resin are stationary. Cracks that 

are actively leaking water and that cannot be protected from uncontrolled water shall 

not be injected with epoxy resin. Cracks to be injected with epoxy resin shall be 

between 0.125 mm and 5 mm in width.  

- Hydrophilic polyurethane resin is used to eliminate or reduce water leakage from 

concrete cracks and joints and to inject cracks subject to some degree from 

movements. Hydrophilic joints shall be used when restoration of structural bond is 

desired. Cracks to be injected with polyurethane resin shall be 0.125 mm in width or 

greater.  

Other types of injection resin are available for nonstandard or specialized repair applications. 

Use of these materials shall require the prior approval of the Project Manager.  

The Contractor shall submit to the Project Manager evidence that the contractor is qualified 

to perform resin injection repairs. The data shall show that the Contractor has a minimum of 
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3 years of experience in performing resin injection work similar to that detailed in the 

drawings.  

The Contractor shall submit to the Project Manager prior to the start of the works a detailed 

proposal for the injection repairs for approval.  

The Contractor shall provide a full-time, onsite supervisor throughout the duration of the 

resin injection works.  

Epoxy resin for injection shall meet the requirements of specification ASTM C 881 for a type 

I, grade 1 epoxy system. The class of the system shall be appropriate for the temperature of 

the application.  

The polyurethane resin system for injection into cracked concrete shall be a two-part system 

composed of 100 percent hydrophilic polyurethane resin and water. The polyurethane resin, 

when mixed with water, shall be capable of forming either a flexible closed-cell foam or a 

cured gel dependent upon the water-to-resin mixing ratio. The amount of water mixed with 

the polyurethane resin shall be such that the cured material meets the following physical 

properties: 

- minimum tensile strength   140 kPa 

- bond to concrete (wet)   greater than 140 kPa 

- minimum elongation   400 percent 

The injection of pure polyurethane resin, not mixed with water shall not be allowed.  

Additional safety precautions as described in paragraph 9.4.7.3 shall apply.  

The concrete surface to be repaired by resin injection shall be thoroughly cleaned of all 

deteriorated concrete, efflorescence and all other loose material. The area to be injected shall 

then be thoroughly inspected and an injection port drilling and pumping pattern established.  

Upon completion of resin injection, all excess materials shall be removed from the exterior 

surfaces of the concrete.  

The application of resin injection for concrete repair shall include the following: 

- Epoxy resin injection repair 

The epoxy resin shall fill the entire crack or hollow plane delamination with liquid epoxy 

resin system and shall contain the resin system in the crack until it has hardened. The 

Contractor shall be responsible for drilling and removing three cores, minimum 50 mm 

diameter, from the injected concrete at locations determined by the Project Manager to 

determine the completeness of the injection repair. Injection shall be considered complete if 

more than 90 percent of the void is filled with hardened epoxy. If injection is not complete, 

reinjection and additional cores may be required at the direction of the Project Manager at no 

additional cost. Epoxy injection repair methods shall be in accordance with the approved 

detailed proposal for epoxy injection repair and shall be adjusted to fit the repair situations 

encountered at site.  

- Hydrophilic polyurethane resin injection repair 

The process used for polyurethane injection of cracks or joints to reduce water leakage shall 

consist of the following basic steps: 

1. Intercept the water flow paths with valved drains installed into the concrete to control the 

leakage. 

2. Install injection ports by drilling holes designed to intersect the cracks at depth below the 

concrete surface. The maximum spacing of injection ports shall not exceed 150 cm and 

closer spacing of ports may be required.  
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3. All injection holes shall be flushed with clean water to remove drilling dust and loose 

debris and to clean the intersected crack line. Each drill hole shall be water tested at the 

resin injection pressure to determine if the crack intersection is open. Polyurethane resin 

shall not be pumped into a drill hole that refuses to take water at the resin injection 

pressure.  

4. Inject polyurethane resin system into cracks or joints at the minim pressure required to 

obtain the desired travel, filling and sealing. The mix water to resin ratio shall be 1:1 

unless otherwise approved by the Project Manager. The Contractor should anticipate the 

necessity to provide a surface seal for the crack or joint to retain the injection resin. It 

may also be necessary to inject the crack or joint in an intermittent manner to achieve 

filling and sealing. Injection shall be by the method of split spacing unless otherwise 

approved by the Project Manager. Primary holes shall be drilled and injected on centers 

not exceeding 3 m. Secondary holes, half between the primary holes, will then be drilled 

and injected. If resin take occurs in the secondary holes, a series of tertiary holes, half 

way between the secondary and primary holes, shall then be drilled and injected. All 

holes shall be injected to absolute refusal.  

5. Remove drains, injection ports, and excess polyurethane upon completion of resin cure.  

This process shall entirely stop the water leakage to a dust dry condition or as directed by the 

Project Manager.  

The pump used to inject the polyurethane resin system shall be a two-component positive-

displacement-type pump with static mixing head and pressure regulation necessary to control 

injection pressures while pumping low volumes. The equipment will be subject to approval 

by the Project Manager. The use of single component pumps and/or the injection of pure 

water followed by injection of pure resin will not be approved.  

Polyurethane resin injection methods shall be in accordance with the approved, detailed 

proposals for injection repair and shall be adjusted to fit the repair situation encountered at 

site. 

9.4.9 Repair of existing open joints 

Repair of existing open joints, for example in stilling basins shall be repaired with a mastic 

product. The mastic shall be flexible, waterproof, easy to apply to existing joints, have good 

bonding properties to existing mastic and concrete and be appropriate for the climatic 

conditions at site.  

The method of application shall be as recommended by the manufacturer. 

The joint shall be cleaned and the existing mastic shall be removed as far as possible and 

replaced by the new joint mastic. The product and methodology shall be submitted by the 

Contractor to the Project Manager for written approval before the product is ordered from the 

manufacturer. 

9.5 MISCELLANEOUS 

9.5.1 Clearance of vegetation 

Inappropriate vegetative growth and animals are a common concern regarding the 

maintenance and in some rare cases also regarding the stability of the embankment slopes.  
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The Contractor shall undertake the following corrective measures: 

General 

- Trimming of vegetative growth. 

Upstream slope 

- Removal of dead and smaller trees with trunk perimeter <100 cm including the 

refurbishment of damaged embankment sections. 

- Trimming of large trees with trunk perimeter ≥100 cm which cannot be removed due 

to the size of the root system.  

Downstream slope 

- Removal of dead and smaller trees with trunk perimeter <30 cm including the 

refurbishment of damaged embankment sections. 

- Trimming of large trees with trunk perimeter ≥30 cm which cannot be removed due to 

the size of the root system.  

9.5.2 Clearance and restoration of existing toe drain 

The Contractor shall clean all areas of the existing surface drain. “Cleaning” refers to the 

removal of all accumulated sediments, debris, vegetation (including bushes), garbage or any 

other foreign material and its disposal to the satisfaction of the Project Manager and 

according to the provision presented in the technical specification. The attention of the 

Contractor is drawn particularly to paragraph “Site Installation, Services and Environmental 

Obligations”. 

The Contractor shall take all precautions to avoid any damage to existing structure. Any 

destruction caused by the works carried out under this Contract shall be repaired on expense 

of the Contractor.  

9.5.3 Removal of ant mounds 

Ant colonies generally consist of a complex series of tunnels that exacerbate existing cracks 

leading to “softening” of the embankment and thus threatening the structural integrity of an 

earthen embankment.  

To reduce ant populations, the Contractor shall physically destroy visible ant mounds. This 

can be accomplished by simply knocking down or disturbing mounds with a stick or a shovel. 

In a second step the anthill including the queens of the colonies shall be completely removed 

to the satisfaction of the Project Manager.  

Fumigants and chemical treatment shall be the second step to control ant populations. Both 

must be purchased and applied by a certified pesticide applicator. The treatment should be 

tailored to the type of ant species present and the extent of infestation. The Contractor shall 

contact a professional pest removal company for assistance to achieve a long term solution.  

After the ant population has been eradicated the area of the mound shall be be refilled with 

selected material according to the specifications of this document and as directed by the 

Project Manager.   
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10.0 Tree Planting 

10.1 Scope of Work 

 

The contractor is expected to attend and execute the following specific tasks during the 

contract period. 

i) Establishment of plantations, including clearing of land, supply of plants, preparation of 

pits for planting in the field, planting of vigurest sapling plants in the field and shading, 

fertilizing and watering (if required), live fencing and making arrangement for protection 

of plantation. 

ii) Maintenance of established plantations for 1 years after initial tree establishment phase, 

including weeding, filling the vacancies of dead plants, fertilizing, watering (if required) 

and protection of plantation etc., 

iii) Mobilizing local community members or groups to participate in the maintenance and 

protection of plantations after one year, 

 

10.2 Specifications 

 

i) The spacing of plants should be selected to suit the canopy cover after fully growth 

depending upon the location 

ii) Healthy plants which is at least 3 Ft in height should planted in Holes 2Ft x 2Ft x 2 Ft and  

  The Composition of proposed planting media is as follows. 

Fertile top soil borrowed from selected borrow areas should be applied as planting 

media with Organic fertilizer (Composed) to the ratio 1 : 1. 

Fertilizer Applications: 

 3 times per year as follows. 

NPK – 1 Ounce/plant/year 

Urea 2 ounce/plant/year. 

10.3 Payments 

 

60% of payment will be made after tree establishment. 

30% of payment will be made after reaching the plant height at least 05 ft or after 

successfully completion of 06 months maintenance period.  

Balance 10% after successfully completion of 01-year maintenance period. 
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10.4 Environmental Management Plan 

 

Environmental Management Plan for Proposed Developments will be issued with the 

Awarding of the Contract 
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Section 7 - FORM OF BID 

Name of Contract: Repair and Improvement of the 502/D6 Distributary Canal from 

1+180 km to 1+555 km, including the construction of Drainage under crossing at 1+322 

km and 1+380 km in Arunapura Unit, Damminna Block, System "B" 

Contract Identification:  LK-MOMDE-496793-CW-RFB 

To: The Director General, Mahaweli Authority of Sri Lanka 

Gentlemen: 

1. Having examined the Standard Bidding Document - Procurement of Works – Major 

Contracts [ICTAD/SBD/02 - Second Edition, January 2007], Specifications, Drawings 

and Bills of Quantities and Addenda for the execution of the above-named Works, we 

the undersigned, offer to execute and complete such Works and remedy any defect 

therein in conformity with the aforesaid Conditions of Contract, Specifications, 

Drawings, Bills of Quantities and addenda for the sum of Sri Lankan Rupees 

................................................................................................ (LKR ............................) or 

such other sums as may be ascertained in accordance with the said Conditions. 

 

2. We acknowledge that the Contract Data forms part of our Bid. 

3. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the 

whole of the Works comprised in the Contract within the time stated in the Contract 

Data. 

4. We agree to abide by this Bid until the date specified in ITB Clause 16 ………… 

[insert date], and it shall remain binding upon us and may be accepted at any time 

before that date. 

5. Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding Contract between us. 

6. We understand that you are not bound to accept the lowest or any bid you may receive. 

7. We declare that civil work contracts have/ have not been suspended or terminated and/or 

performance security called by an employer for reasons related to the non-compliance of 

any environmental, or social, (including sexual exploitation and abuse (SEA) and 

gender-based violence (GBV)), or health or safety requirements or safeguard in the past 

five years. 

(Note: If suspended, terminated or Performance Security is called give details) 
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Year 

Suspended or 

terminated portion 

of contract 

Contract Identification 

 

Total Contract Amount 

(current value, currency, 

exchange rate and US$ 

equivalent) 

[insert 

year] 

[insert amount and 

percentage] 

Contract Identification: [indicate 

complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Reason(s) for suspension or 

termination: [indicate main reason(s) 

e.g. for GBV/ SEA breaches] 

[insert amount] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ESHS performance 

Year 
Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and US$ 

equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main 

reason(s) e.g. for GBV/ SEA breaches] 

[insert amount] 

 

8. We certify/confirm that we comply with the eligibility requirements as per ITB Clause 

3 of the bidding documents. 

 

Dated this …………………………... day of………………………….. 20………...… 

Signature …………………………….. in the capacity of ………………….……….…. 

duly authorized to sign bids for and on behalf of  …………………………………….. 

[in block capitals or typed] 

Address:  

……………………………………………………………………………………….… 

Witness:   

…………..……………………………………………………………………………. 
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Section   -   8 

 

BILLS OF QUANTITIES 

Notes:  

In preparation of the bidding document the users are advised to: 

(1) Include the VAT Component separately and shall not carry the VAT 

component to the Form of Bid. 

(2)   Any discount offered will not be considered for Provisional Sum Items. 
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A. General Information 
 

Location of the Site 

Damminna, Aralaganwila  

Salient Features 

Repair and Improvement of the 502/D6 Distributary Canal from 1+180 km to 1+555 km, 

including the construction of Drainage under crossing at 1+322 km and 1+380 km in 

Arunapura Unit, Damminna Block, System "B" 
 

B.  Scope of Work 
 

Civil Engineering Work 

Repair and Improvement of the 502/D6 Distributary Canal from 1+180 km to 1+555 km, 

including the construction of Drainage under crossing at 1+322 km and 1+380 km in 

Arunapura Unit, Damminna Block, System "B" 

Miscellaneous Requirements 

Where in the course of the execution of the Works and existing foundations, walls, sewers, 

drains, pipes, wires, cables and other structures, places and things are exposed or are 

otherwise affected by the execution of the works, they shall be properly maintained and 

adequately supported and protected. And expedients adopted as will prevent inconvenience 

and ensure the safety and continuity in use of all services, all to the approval of the Engineer.   

The contractor shall provide, erect and maintain suitable and sufficient warning lights, danger 

signals, signs and barricades, and shall take necessary precautions for the protection of the 

Works and the safety of the public. Roads closed to traffic shall be protected by effective 

barricades and suitable diversions provided where necessary. Obstructions shall be 

illuminated at night form sunset until sunrise. 

The contractor shall minimize the pollution of and disturbance to the river, lands and other 

places on and around the Site. No trees or other vegetation shall be damaged or stripped 

except to the extent necessary for the works. 

Excavated material and other things shall not be tipped or stockpiled near rivers or in places 

from which they could become dislodge, whether by reason of climatic condition of 

otherwise. The contractor shall provide, maintain and remove on completion of the Works, 

setting lagoon and other facilities to minimize pollution due to his operations such as, inter 

alia, quarrying, aggregate washing, concrete mixing and grouting. 

The contactor shall as be required by the Engineer, deliver to the Engineer or the Engineer’s 

Representative a return in such detail and at such intervals as the Engineer may prescribe 

showing the delivery, consumption and stock of materials, operating hours and fuel 

consumption of plant, concrete returns, labor returns and similar information.  
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C.    Preamble to the Bill of Quantities 

 

1.1 The Bill of Quantities shall be read in conjunction with all parts of this entire Bidding 

Document; the Instructions to Bidders, General and Particular Conditions of Contract, 

Technical Specifications, Drawings, and supplementary information.  

1.2 The Bill of Quantities includes lump sum items, unit price items and provisional sum 

items.  The lump sum price quoted will be deemed to be full compensation for 

completion of work items and paid in full when the work is completed. The quantities 

given in the Bill of Quantities for the unit price items are estimated and provisional, 

and are given to provide a common basis for bidding. They are not intended to be the 

maximum or minimum quantities for payment. The unit prices will be considered full 

compensation for those work items. The basis of payment will be the actual quantities 

of work carried out under the provisions of the Contract, measured and valued at the 

applicable rates and prices in the priced Bill of Quantities. 

 

1.3 The rates and prices bid in the priced Bill of Quantities shall, except as otherwise 

provided under the Contract, include all construction plant, equipment, labour, 

supervision, materials, transport, erection, maintenance, testing, insurance, overheads, 

profit, taxes, and duties, together with all general risks, liabilities, and obligations set 

out or implied in the Contract.  

 

1.4 A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not. The cost of items against which the Contractor 

has failed to enter a rate or price shall be deemed to be covered by other rates and 

prices entered in the Bill of Quantities. 

1.5 The rates and prices entered in the Bill of Quantities shall be full compensation for 

completed work and shall have taken full account of all requirements and obligations, 

covered by all parts of the contract, including but not limited to, the following, unless 

expressly stated otherwise:  

a. All setting out and survey works including Pre and Post Construction Surveys. 

b. All additional site surveys and investigations, preparation of field amendment 

drawings, shop drawings and As-Built drawings. 

c. Mobilization and Demobilization of labour, all construction plant and equipment. 

d. Establishment, Maintenance and Removal of all temporary facilities (Contractor’s 

and Engineer’s) including offices, workshops, houses, labour camps construction 

and storage yards, Laboratory facilities and Equipment, Transport for staff and 

labour etc. 

e. Labour and all costs in connection therewith, including but not limited to social 

charges or fringe benefits. 

f. The supply of material and goods, storage and costs in connection therewith 

including delivery to site and handling material within the site/sites. 
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g. Taking delivery of materials and goods supplied by others, unloading, storage, 

handling materials within site, and costs in connection therewith. 

h. Construction Plant & Equipment and all costs in connection therewith. 

i. Fixing, erecting and installing or placing of materials and goods in position, 

including usual auxiliary material etc. 

j. Temporary Works. 

k. Complying with any limitations and constraints on the use of the site/sites including 

coordinating with other Contractor's, with regard to site access, security etc., 

maintenance of access to households and other users, maintenance of existing roads, 

waterways etc. 

l. Dealing with the existing flow of water from any source including irrigation flow 

requirement, rainfall and surface runoff, groundwater, wave action and the like. This 

includes all and any dewatering operations necessary for the execution of the Works 

as well as coffer damming if required. 

m. General obligations, liabilities and risks involved in the execution of the Works set 

forth or reasonably implied in the documents on which the tender is based. 

n. Overheads and profit. 

o. Waste of material. 

p. Attendance and transport for surveys including provision of boats and survey 

instruments, sampling and testing carried out by the Engineer. 

q. Performing all sampling and testing which are required to be carried out by the 

Contractor, and supplying results of such tests. 

r. Providing required material delivery certificates. 

s. Coordination with Regulatory Institutes & all stake holders.  

t. Disposal of all waste material. 

u. Complying with all requirements in Specifications and Conditions of Contract 

where separate items have not been provided. 

1.6 Where Bill of Quantities items describe the replacement of existing equipment or 

components, including mechanical and electrical equipment, the equipment removed 

remains the property of the Employer, unless stated otherwise in the contract 

documents. The rates entered shall include for delivery of such equipment to the 

Employer or for disposal if so directed by the Employer.  

1.7 The whole cost of complying with the provisions of the Contract (excluding VAT) 

shall be included in the Items provided in the priced Bill of Quantities, and where no 

Items are provided, the cost shall be deemed to be distributed among the rates and 

prices entered for the related Items of Work.  

1.8 General directions and descriptions of work and materials are not necessarily repeated 

nor summarized in the Bill of Quantities. References to the relevant sections of the 

Contract documentation shall be made before entering prices against each item in the 

priced Bill of Quantities.  
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1.9 Provisional Sums included and so designated in the Bill of Quantities shall be 

expended in whole or in part or not at all at the direction and discretion of the 

Engineer and in accordance with the Conditions of Contract. Where the expenditure 

against a Provisional Sum is made in the form of a Variation, the payment for the 

work will be made in accordance with Clause 37 of the Conditions of Contract. 

1.10 The method and unit of measurement of completed work for payment shall be in 

accordance with the method described in the specifications for each item or in the Bill 

of Quantities. For Lump Sum items, measurements for Interim Payment Certificates 

shall be based on percentage completion of such item of work or milestone as per the 

Contractor’s proposed schedule of monthly payments, as approved by the Engineer. 
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D.  LIST OF WORKS 

  

Management Block: Damminna 
Unit: Arunapura Unit 

Name of the Canal: 503/D6 Distributary Canal from 1+180 Km to 1+555 Km, Including the Construction of Drainage Under Crossings at 1+322 Km 

and 1+380 Km 

Note   :- Please refer to the definition of construction categories at the end 

Chainage Item Description 
Construction 

Category 
Drawing No. Work Description 

1+180 - 1+555 km Canal Trace N   
Secondary growth jungle clearing including disposal as 

directed by the Engineer.   

1+180 - 1+340 km Rectangular Canal Lining N MASL/SYSB/TS/2025-02 
Construct a new 160m long Reinforce Concrete Rectangular 

Canal Lining on the ground 

1+322 km 
Drainage Under Crossing 

(DUC) 
DR MASL/SYSB/TS/2025-02 Construct Drainage Under Crossing as per Drawing 

1+365 - 1+380 km Trapezoidal Canal Lining N MASL/SYSB/TS/2025-02 
Construct a new 15m long Trapezoidal Canal Lining on the 

ground 

1+380 km 
Drainage Under Crossing 

(DUC) 
DR MASL/SYSB/TS/2025-02 Construct Drainage Under Crossing as per Drawing 

1+385 -1+555 km  Rectangular Canal Lining N MASL/SYSB/TS/2025-02 
Construct a new 170m long Reinforce Concrete Rectangular 

Canal Lining on the ground 
     

Construction Categories:    

E:  Existing structure    

R Repair    

N: New Construction    

D: Demolition and Removal of Existing Entity  

DR: Demolition & Removal of Existing Entity and Construction of New Structure. 

I: Improvement 
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E  BILLS OF QUANTITIES 

SUMMARY 

Bill No. Description Amount (LKR) 

Bill No. 01 Preliminaries  

Bill No. 02 Civil Works  

A Sub Total 1 (Bill No. 01 + Bill No. 02)   

B Provisional Sum 2,914,500.00 

C Sub Total 2 (A - B)  

D Discount if any (     % )  

E Sub Total 3 (C - D + B)  

F 
Provisional Sum - 10% Physical 

Contingencies (0.1 x E)  
 

G Sub Total 4 (E + F)  

H 
Provisional Sum - 5% Price 

Contingencies (0.05 x E) 
 

I 
Total Bid Price, carried to letter of Bid 

(G + H) 
 

Total Bid Price (Amount in words):  

J       VAT- 18 % of Bid Price (I×0.18)  

GRAND TOTAL INCLUDING VAT (I+J)  

Bill No. 03 Day Works  

K 

Sub Total 5 (I + Bill No. 3) - Bid Price 

with Day works (Will be considered only 

for evaluation purpose) 

 

 

Signature of Bidder: ……………………… 

 

Seal: 
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Bill No. 01 – Preliminaries 

Item 

No. 
Description Unit Qty 

Rate 

(LKR) 
Amount (LKR) Rate in Words 

 Insurance, Security bond and Management Services  
 

 

1.1 
Allow Provisional Sum for providing Security Bonds and 

Guarantees etc. Provisional Sum  293,500.00   

1.2 
Allow Provisional Sum for providing a Performance 

Bond. 
Provisional Sum  244,500.00   

1.3 
Allow Provisional Sum for insurance of Property, Material 

and Works at Site. Provisional Sum  147,000.00   

1.4 
Allow Provisional Sum for Third Party Insurance. 

Provisional Sum  147,000.00   

1.5 
Allow Provisional Sum for insurance against Accidents 

and Injury to Workmen. Provisional Sum  147,000.00   

1.6 

Allow Sum for Employment of Personals for Contract 

Management Services. Payment based on the actual basis 

and submission of required documents. (Attendance etc…) 
Lump Sum   

1.7 
Allow Lump Sum to protect and safeguard the works, 

materials and plants against damage, trespasses or thief.  Lump Sum               

 Infrastructure and Facilities for the Employer and the Engineer   

1.8 

Provide and Maintain Employer's and Engineer's Office 

and provide assistance to the Project Manager with 

Instruction. 

Provisional Sum 300,000.00   

1.9 Employers share of DAB expenses. Provisional Sum 395,000.00   
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Item 

No. 
Description Unit Qty 

Rate 

(LKR) 
Amount (LKR) Rate in Words 

 Contractor's Site Facilities    

1.10 

Preparation, Operation and Maintenance of Contractor's 

Site Facilities, including the Construction of Temporary 

Camps, Site Office, Yards, Buildings, Workshops, 

Infrastructure and Services as Specified (Ensuring the 

inclusion of all required Sanitary Amenities is crucial) and 

removing. 

Lump Sum   

 Health and Safety    

1.11 

Allow Provisional Sum to provide and maintain Health, 

Safety and Environmental Standards throughout the 

Period of Construction as per the ESMP report. 

Provisional Sum  360,000.00   

1.12 

Allow lump sum for maintaining the site in a clean and 

orderly manner during the entire contract period. The 

contractor shall take due care to prevent water stagnation, 

eliminate mosquito breeding places at the site and 

maintain relevant documents / forms. 

Lump Sum   

 Quality, Standards and Progress    

1.13 
Provision of all progress reports and photographs in 

accordance with the specifications.  
Lump Sum   

1.14 
Preparation and submission of 'As-Built' Drawings as 

specified. 
Provisional Sum          170,000.00   
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Item 

No. 
Description Unit Qty 

Rate 

(LKR) 
Amount (LKR) Rate in Words 

1.15 

Supply, Erection and Maintenance of Name Board during 

the Contract Period with 2400 x 1800 mm size and 

Bottom Level of the Name Board shall be 1800 mm above 

the Ground Level as per drawing no. MASL/SYSB/NB/01 

Lump Sum   

Total carried to Bill No. 01    

 

Note: Item Nos.  1.6, 1.7, 1.10, 1.12, 1.13 and 1.15 will be paid based on percentage of progress. 
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Bill No. 02 - Civil Works  
         

Item 

No. 
Description Unit Qty 

 Rate 

(LKR)  

 Amount 

(LKR)  
Rate in Words 

2.1 Site Clearing & Demolishing        

2.1.1 
Cement concrete demolished and debris cleared within the 

site as directed 
m3 52.00     

2.1.2 

Clearing & grubbing shrub jungle including removal from 

the site by machinery as directed by the Engineer and 

burning. 

Ha 0.40     

2.2 Coffer Dam      

2.2.1 

Constructing, Maintaining and removing appropriate & 

adequate cofferdam (made from sandbags) until completion 

of works as directed by the Engineer. 

Provisional Sum 500,000.00  

2.3 Excavation        

2.3.1 

Stripping top-soil depth of 75-150 mm to receive new earth 

surface & spoil to waste by machinery including 

transporting any haul. 

m2 1,969.00     

2.3.2 
Common earth excavation & spoil to waste, as directed by 

the Engineer. 
m3 958.00     

2.4 Ground Preparation & Back filling      

2.4.1 

Earth excavation from borrowed areas, transporting, placing 

layers, watering & compacting including forming & 

slopping canal bund/Agri road by machinery as directed by 

the Engineer. 

m3 1,545.00     
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Item 

No. 
Description Unit Qty 

 Rate 

(LKR)  

 Amount 

(LKR)  
Rate in Words 

2.5 Slope Protection for Earth Work      

2.5.1 
Furnishing turf, transporting & planting using pegs 

including watering till take roots. 
m2      896.00     

2.6 Reinforcement        

2.6.1 

High Yield steel rods with the SLS standards in reinforcing 

supplying bending, cutting, fabricating, hoisting, and 

placing in position, tied with G.I wire as directed including 

rolling margin, waste, all spacing, laps, etc., in reinforced 

steel and other than design laps, holding and supporting 

including temporary fixing supports. 

kg 35,278.00     

2.7 Formwork   

2.7.1 

Laminated plywood (12mm thick) shuttering with proper 

locking arrangements as directed by the Engineer, including 

dismantling. 

m2   2,860.00     

2.8 Concreting, Water Bar & Dowelling   

2.8.1 

Cement Concrete Grade C12/15 (1:3:6 - 40 mm) mixing by 

concrete mixer, hoisting, placing in position including 

vibrating as directed (curing as specified, providing 

expansion/construction joint etc., & making good after 

removal of formwork). Formworks are paid separately. 

m3      66.00     
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Item 

No. 
Description Unit Qty 

 Rate 

(LKR)  

 Amount 

(LKR)  
Rate in Words 

2.8.2 

Cement Concrete Grade C20/25 (1:1 1/2:3 - 20 mm) mixing 

by concrete mixer, hoisting, placing in position including 

vibrating as directed (curing as specified, providing 

expansion/ construction joint etc., & making good after 

removal of formwork). Formworks are paid separately. 

m3 536.00     

2.8.3 
Furnishing & fixing of 150 mm thick Water Stop Bar as 

directed by the Engineer. 
m 14.00     

2.8.4 
Drilling to a depth of 300mm by machinery and dowelling 

using a 16 mm diameter high-yield rod. 
No     62.00     

2.9 Dewatering 

2.9.1 
Dewatering as per the requirement and as directed by the 

Engineer 
Provisional Sum 210,500.00  

2.10 Miscellaneous 

2.10.1 

Providing bituminous filler for crack control joint (size = 25 

mm x 50 mm) in rectangular lining as per the given drawing 

and as directed by the Engineer 

m 281.00     

Total carried to Bill No. 02       
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Bill No. 03 - Day Works 

The day works rates quoted for labour shall be the total amounts payable, and shall include all costs such as allowances for complying with the 

Labour Laws, insurances, accommodation, travelling time, overtime compensation, use and maintenance of small tools of trade, supervision, 

overhead and profit. Only the actual time engaged upon the work will be paid for.  

Item 

No. 
Description Unit Qty 

Rate 

(LKR) 

Amount 

(LKR) 
Rate in Words 

 1 Labour          

1.1 Skilled Labour day 20.00    

1.2 Semi-Skilled Labour day 15.00    

1.3 Unskilled Labour day 10.00    

2 Material       

2.1 Reinforcement steel 10 mm &12 mm   kg 275.00    

2.2 12 mm ply wood   m2 75.00    

2.3 Timber 2"x2" class III M 10.00    

2.4 Timber 2"x1" class III M 10.00    

2.5 Ordinary Portland Cement 
50 kg 

bag 
100.00    

2.6 River Sand m3 20.00    

2.7 20 mm Metal m3 50.00    
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Item 

No. 
Description Unit Qty 

Rate 

(LKR) 

Amount 

(LKR) 
Rate in Words 

2.8 40 mm Metal m3 23.00    

2.9 Gravel Earth m3 20.00    

3 Machinery /Tools      

3.1 Hydraulic backhoe loader (1cub.yd) Hrs. 3.00    

3.2 Tipper 1 cube cube 7.00    

3.3 Concrete mixer Hrs. 5.00    

3.4 Poker Vibrator 1" without fuel day 8.00    

3.5 Earth Compactor day 10.00    

3.6 Water pump 2” Hrs. 4.00    

 Total carried to Bill No. 03   
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Section 9 - Schedules 

 

Schedule 1 - General Information 

 

(i)     If pre-qualification is done the bidders are required to include information 

subsequent to that   submitted with the pre-qualification application. 

(ii)    For joint ventures, each joint venture partner shall furnish information separately.  

 

ITB 

Clause 

reference 

Description Information 

(to be filled by the 

Bidder) 

Remarks 

4.1 (a) Legal Status  Provide certified copies of 

Registration 

 Written power of 

attorney of the 

signatory to the Bid  

Provide original or certified copy of the power of 

Attorney attested by a Notary and label as attachment 

to Clause 4.1(a) 

 If a Joint Venture, 

names and addresses 

of Joint Venture 

Partners  

1.  ……………………… 

2.  ……………….……... 

3.  ……………………… 

Provide a draft copy of the 

Joint Venture Agreement 

or alternatively the 

memorandum of 

understanding  

 If a Joint Venture, 

name of Lead Partner 

 

  

 For joint ventures, each joint venture partner shall furnish Legal Status 

separately 

 

 Name (Lead 

partner) 

  

Provide certified copies 

and label as attachment to  

Clause 4.1(a) 

 Legal status  

 Place of registration  

 Principle place of 

business 

 

 Written power of 

attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as attachment 

to Clause 5.1 
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 VAT Registration 

Number 

 

 Name (Partner 2) 

 

  

 

Provide certified copies 

and label as attachment to 

Clause 4.1 (a) 

 Legal status  

 Place of registration  

 Principle place of 

business 

 

 Written power of 

attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of  

attorney attested by a Notary and label as attachment 

to Clause 4.1 (a) 

 VAT Registration 

Number 

 

 

 Name (Partner 3 ) 

 

  

 

Provide certified copies 

and label as attachment to 

Clause 4.1 (a) 

 Legal status  

 Place of registration  

 Principle place of 

business 

 

 Written power of 

attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of  

attorney attested by a Notary and label as attachment 

to Clause 4.1 (a) 

 VAT Registration 

Number 

 

4.2 (a) CIDA Registration 

 

Provide certified copies 

and label as attachment to 

Clause 4.2(a) 

 Registration number  

 Grade  

 Specialty  

 Expiry Date  
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Schedule 2 - Annual Turn-over Information 

(Construction only – Last five years) 

(i) If pre-qualification is done the bidders are required to include information 

subsequent to that submitted with the pre-qualification application. 

 

(ii)   For joint ventures, each joint venture partner shall furnish information 

separately.  

 

Year Turn-over Remarks 

2020  
 

Attach audited annual accounts and 

audit reports last five years. Attach 

audited reports and label as attachment 

to Clause 4.2 

2021  

2022  

2023  

2024  

 

 

Schedule 3 - Adequacy of Working Capital 

 

If pre-qualification is done the bidders are required to include information subsequent to 

that submitted with the pre-qualification application 

Source of credit line Amount Remarks 

   

 

Provide documentary 

evidence and label as 

attachment to Clause 4.2 

  

  

  

  

  

Total   
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Schedule 4 A - Construction Experience in last Five years 

 
(i) If pre-qualification is done the bidders are required to include information 

subsequent to that submitted with the pre-qualification application. 

 

    (ii)    For joint ventures, each joint venture partner shall furnish information 

separately.  

 

Year Employer Description of Works Amount 
Contractor’s 

Responsibility (%) 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

  

 

 

Total 

  

 

 

Provide documentary evidence and label as attachment to Clause 4.2
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Schedule 4 B - Similar Experience in last Ten years 

 
Bidder’s Legal Name:  ___________________________ Date:  _______________________ 

 

JV Partner Legal Name: _________________________    Bidding No.: __________________ 

Page ___________ of _______ pages 

 

Similar Contract Number:              of   

(total number of contracts) required. 

Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

  

Role in Contract  

Contractor  

 

Management 

Contractor 

 

Subcontractor 

 

Total contract amount __________________________ LKR_______ 

If partner in a JV or subcontractor, 

specify participation of total contract 

amount 

 

__________% 

 

_____________ 

 

LKR_______ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone/fax number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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Schedule 4 B - Similar Experience in last Ten years (cont.) 

 

Bidder’s Legal Name:  ___________________________      Page _______ of _______ pages 

 

JV Partner Legal Name:  ___________________________ 

 

Similar Contract Number:            of                 

(total number of contracts) required. 
Information 

Description of the similarity contracts given 

in the Form of General Experience 

 

Amount _________________________________ 

Physical size _________________________________ 

Complexity _________________________________ 

Methods/Technology _________________________________ 

Physical Production Rate 

 

_________________________________ 

 

 

 

  



Section 9 - Schedules                                                                       

 

Page | 111 

Schedule 5 - Major Items of Construction Equipment Proposed 

Type Capacity 
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Schedule 6 - Construction Management Staff 

A. Key Professionals 

Name Position Task 

   

   

   

   

   

B. Support Staff 

Name Position Task 

   

   

   

   

   

   

 

Full-time:   Part-time: …………….……. 
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Full-time:   Part-time: …………….……. 

 

 

 

Schedule 7 – Time Schedule for Key Staff 

   Months (in the form of a Bar Chart) 

Name Position Activities 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 
Number of 

Months 
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Schedule 8 - Work Programme 

Sheet 1 of …… 

Construction Activity 

[1st, 2nd, etc. are months from the Start Date.] 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 
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Schedule 9 - Works in Hand 

 

Contract 
Name of the 

Employer 

Description of work 

(attach a copy of letter of 

award) 

Date of 

award of 

contract 

Value of 

contract 

(Rs.) 

Contract 

period 

Whether 

extension 

of time 

has been 

granted 

Percentage 

completion 

as at present 

Contract 1        

Contract 2        

Contract 3        

Contract 4        

Contract 5        
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Schedule 10 - Input percentage for Price Adjustment Format 

Input Name  

(Include major materials 

below the list, together with 

percentage for all inputs) 

ICTAD Reference for 

Indices 

Percentage 

 (Percentages listed should 

added to 90.0) 

   

   

   

   

   

   

   

   

   

   

   

   

   

 Total 90.0 
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Schedule 11 - ESHS Management Strategies and Implementation Plans 

(ESHS-MSIP) 

 

The Bidder shall submit comprehensive and concise Environmental, Social, Health and Safety 

Management Strategies and Implementation Plans (ESHS-MSIP) as required by ITB 13.1 A (j) 

and 13.1 B (d). These strategies and plans shall describe in detail the actions, materials, 

equipment, management processes etc. that will be implemented by the Contractor, and its 

subcontractors.  

Code of Conduct: Environmental, Social, Health and Safety (ESHS) 

The Bidder shall submit the Code of Conduct that will apply to the Contract Manger and other 

key personnel as required by ITB 13.1 A (j) and 13.1 B (d) and subcontractors. The Code of 

Conduct shall ensure compliance with the ESHS provisions of the Contract. 

In addition, the Bidder shall submit an outline of how this Code of Conduct will be 

implemented. This will include: how it will be introduced into conditions of 

employment/engagement, what training will be provided, how it will be monitored and how the 

Contractor proposes to deal with any breaches. 

 

Environmental, Social, Health and Safety Requirements 

The Employer should use the services of a suitably qualified environmental, social, health and 

safety specialist/s to prepare the specifications for ESHS working with a procurement 

specialist/s.  

The Employer should attach or refer to the Employer’s environmental, social, health and 

safety policies that will apply to the project. If these are not available, the Employer should use 

the following guidance in drafting an appropriate policy for the Works. 

 

SUGGESTED CONTENT FOR AN ENVIRONMENTAL AND SOCIAL POLICY (STATEMENT) 

The Works’ policy goal, as a minimum, should be stated to integrate environmental protection, 

occupational and community health and safety, gender, equality, child protection, vulnerable 

people (including those with disabilities), sexual harassment, gender-based violence (GBV), 

sexual exploitation and abuse (SEA), HIV/AIDS awareness and prevention and wide stakeholder 

engagement in the planning processes, programs, and activities of the parties involved in the 

execution of the Works. The Employer is advised to consult with the World Bank to agree the 

issues to be included which may also address: climate adaptation, land acquisition and 

resettlement, indigenous people, etc. The policy should set the frame for monitoring, 

continuously improving processes and activities and for reporting on the compliance with the 

policy.  

The policy shall include a statement that, for the purpose of the policy and/or code of conduct, 

the term “child” / “children” means any person(s) under the age of 18 years. 

The policy should, as far as possible, be brief but specific and explicit, and measurable, to 

enable reporting of compliance with the policy in accordance with the Particular Conditions of 

the Contract Sub-Clause 4.21 and Appendix C to the General Conditions of Contract.   
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As a minimum, the policy is set out to the commitments to: 

1. apply good international industry practice to protect and conserve the natural 

environment and to minimize unavoidable impacts; 

2. provide and maintain a healthy and safe work environment and safe systems of work; 

3. protect the health and safety of local communities and users, with particular concern 

for those who are disabled, elderly, or otherwise vulnerable; 

4. ensure that terms of employment and working conditions of all workers engaged in the 

Works meet the requirements of the ILO labour conventions to which the host country 

is a signatory;  

5. be intolerant of, and enforce disciplinary measures for illegal activities. To be 

intolerant of, and enforce disciplinary measures for GBV, inhumane treatment, sexual 

activity with children, and sexual harassment;  

6. incorporate a gender perspective and provide an enabling environment where women 

and men have equal opportunity to participate in, and benefit from, planning and 

development of the Works; 

7. work co-operatively, including with end users of the Works, relevant authorities, 

contractors and local communities; 

8. engage with and listen to affected persons and organizations and be responsive to their 

concerns, with special regard for vulnerable, disabled, and elderly people; 

9. provide an environment that fosters the exchange of information, views, and ideas that 

is free of any fear of retaliation, and protects whistleblowers; 

10. minimize the risk of HIV transmission and to mitigate the effects of HIV/AIDS 

associated with the execution of the Works; 

The policy should be signed by the senior manager of the Employer. This is to signal the intent 

that it will be applied rigorously. 

 

MINIMUM CONTENT OF ESHS REQUIREMENTS 

In preparing detailed specifications for ESHS requirements, the specialists should refer to and 

consider: 

• project reports e.g. ESIA/ESMP 

• consent/permit conditions 

• required standards including World Bank Group EHS Guidelines  

• relevant international conventions or treaties etc., national legal and/or regulatory 

requirements and standards (where these represent higher standards than the WBG EHS 

Guidelines) 

• relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides 

• relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning Urban 

Waste Water Treatment 

• Grievance redress mechanism including types of grievances to be recorded and how to 

protect confidentiality e.g. of those reporting allegations of GBV/SEA. 
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• GBV/SEA prevention and management. 

• The detail specification for ESHS should, to the extent possible, describe the intended 

outcome rather than the method of working 

• Relevant Covid 19 safety manual (Refer Annex 2) 

 

The ESHS requirements should be prepared in manner that does not conflict with the 

relevant General Conditions of Contract and Particular Conditions of Contract, and in 

particular: 

General Conditions of Contract  

Sub-clause 1.13  Compliance with Laws 

Sub-clause 2.2  Permits, Licenses and Approvals 

Sub-clause 4.1  Contractor’s General Obligations 

Sub-clause 4.4  Subcontractors 

Sub-clause 4.8  Safety Procedures 

Sub-clause 4.14  Avoidance of Interference 

Sub-clause 4.18  Protection of the Environment 

Sub-clause 4.23  Contractor’s Operations on the Site 

Sub-clause 4.24  Fossils 

Section 6  Staff and Labour (includes health and safety) 

Sub-clause 7.1  Manner of Execution  

Sub-clause 11.11  Clearance of Site 

Sub-clause 12.3  Evaluation (reference ITB 14.2 “Items against which no rate or 

price is entered by the Bidder shall be deemed to be covered by 

the rates for other items in the Bill of Quantities and will not be 

paid separately by the Employer.”) 

 

MINIMUM REQUIREMENTS FOR THE BIDDER’S CODE OF CONDUCT 

[A minimum requirement for the Code of Conduct should be set out by the Employer, taking 

into consideration the issues, impacts, and mitigation measures identified, for example, in: 

• project reports e.g. ESIA/ESMP 

• any particular GBV/SEA requirements 

• consent/permit conditions (regulatory authority conditions attached to any permits or 

approvals for the project) 

• required standards including World Bank Group EHS Guidelines  

• relevant international conventions, standards or treaties, etc., national legal and/or 

regulatory requirements and standards (where these represent higher standards than the 

WBG EHS Guidelines) 
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• relevant standards e.g. Workers’ Accommodation: Process and Standards (IFC and 

EBRD) 

• relevant sector standards e.g. workers’ accommodation  

• Grievance redress mechanisms. 

The types of issues identified could include. Risks associated with: labor influx, spread of 

communicable diseases, sexual harassment, gender-based violence, illicit behavior and 

crime, and maintaining a safe environment etc. 

[Amend the following instructions to the Bidder taking into account the above considerations.] 

A satisfactory code of conduct will contain obligations on all Contractor’s Personnel project staff 

(including sub-contractors and day workers) that are suitable to address the following issues, as a 

minimum.  Additional obligations may be added to respond to particular concerns of the region, 

the location and the project sector or to specific project requirements.  The code of conduct shall 

contain a statement that the term “child” / “children” means any person(s) under the age of 18 

years. 

The issues to be addressed include: 

1. Compliance with applicable laws, rules, and regulations  

2. Compliance with applicable health and safety requirements to protect the local 

community (including vulnerable and disadvantaged groups), the Employer’s Personnel, 

and the Contractor’s Personnel (including wearing prescribed personal protective 

equipment, preventing avoidable accidents and a duty to report conditions or practices 

that pose a safety hazard or threaten the environment)   

3. The use of illegal substances 

4. Non-Discrimination in dealing with the local community (including vulnerable and 

disadvantaged groups), the Employer’s Personnel, and the Contractor’s Personnel (for 

example on the basis of family status, ethnicity, race, gender, religion, language, marital 

status, age, disability (physical and mental), sexual orientation, gender identity, political 

conviction or social, civic, or health status) 

5. Interactions with the local community(ies), members of the local community (ies), and 

any affected person(s) (for example to convey an attitude of respect, including to their 

culture and traditions) 

6. Sexual harassment (for example to prohibit use of language or behavior, in particular 

towards women and/or children, that is inappropriate, harassing, abusive, sexually 

provocative, demeaning or culturally inappropriate) 

7. Violence, including sexual and/or gender-based violence (for example acts that inflict 

physical, mental or sexual harm or suffering, threats of such acts, coercion, and 

deprivation of liberty   

8. Exploitation including sexual exploitation and abuse (for example the prohibition of the 

exchange of money, employment, goods, or services for sex, including sexual favors or 

other forms of humiliating, degrading behavior, exploitative behavior or abuse of power)   

9. Protection of children (including prohibitions against sexual activity or abuse, or 

otherwise unacceptable behavior towards children, limiting interactions with children, 

and ensuring their safety in project areas)  

10. Sanitation requirements (for example, to ensure workers use specified sanitary facilities 

provided by their employer and not open areas) 
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11. Avoidance of conflicts of interest (such that benefits, contracts, or employment, or any 

sort of preferential treatment or favors, are not provided to any person with whom there 

is a financial, family, or personal connection) 

12. Respecting reasonable work instructions (including regarding environmental and social 

norms) 

13. Protection and proper use of property (for example, to prohibit theft, carelessness or 

waste)   

14. Duty to report violations of this Code 

15. Non retaliation against workers who report violations of the Code, if that report is made 

in good faith.  

 

The Code of Conduct should be written in plain language and signed by each worker to indicate 

that they have:  

• received a copy of the code; 

• had the code explained to them; 

• acknowledged that adherence to this Code of Conduct is a condition of employment; and  

• Understood that violations of the Code can result in serious consequences, up to and 

including dismissal, or referral to legal authorities.   

 

A copy of the code shall be displayed in a location easily accessible to the community and 

project affected people. It shall be provided in languages comprehensible to the local 

community, Contractor’s Personnel, Employer’s Personnel, and affected persons.  

 

PAYMENT FOR ESHS REQUIREMENTS 

The Employer’s ESHS and procurement specialists should consider how the Contractor will cost 

the delivery of the ESHS requirements. In the majority of cases, the payment for the delivery of 

ESHS requirements shall be a subsidiary obligation of the Contractor covered under the prices 

quoted for other Bill of Quantity items. For example, normally the cost of implementing work 

place safe systems of work, including the majors necessary for ensuring traffic safety, shall be 

covered by the Bidder’s rates for the relevant works. Alternatively, provisional sums could be set 

aside for discrete activities for example for HIV counseling service, and, GBV/SEA awareness 

and sensitization or to encourage the contractor to deliver additional ESHS outcomes beyond 

the requirement of the Contract. 
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Schedule 12 - Affidavit 

 

I ………………………………………………………….………………. (Name of the bidder) of 

...…………………………………………………………..…………………..……………………

….…………………………………………………..........................….. (addressed of the bidder), 

being a Buddhist/ Christian/ Muslim/………………..…… (religion) do hereby solemnly, 

sincerely and truly declare and affirm as follows; 

 

 

1. I am the Affirmant/sworn above named. 

 

2 My National Identity Card No. is……………………. ……… 

 

3 I hereby declare and affirm that all information furnished in our tender including 

details submitted in Annex-2a as Work in Hand are true and correct. 

 

 

 ………………………. 

 

Signature 

 

The above contents were read by the   Before me 

affirmant who having understood the 

same, affirmed/swore to and placed his  

signature in my presence at …………… 

on this …… day of ……………………. 

     Justice of the Peace…………………   
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LIST OF DRAWINGS 
 

 

No. Topic Drawing No. 

1 Name Board MASL/SYSB/NB/01 

2 Construction of Drainage under crossing at 1+322 km MASL/SYSB/TS/2025-02 I 

3 Construction of Drainage under crossing at 1+380 km MASL/SYSB/TS/2025-02 II 

4 Construction of Drainage under crossing at 1+555 km MASL/SYSB/TS/2025-02 III 
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STANDARD FORMS (BID) 

 
▪ Bid Security 
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FORM OF BID SECURITY 
 

[this Guarantee form shall be filled in accordance with the instructions indicated in brackets]                

 

------------------------------- [insert issuing agency’s name, and address of issuing branch or office]  

 

Beneficiary: Director General, Mahaweli Authority of Sri Lanka, 500, T.B. Jaya Mawatha, 

Colombo 10  

 

Date:    ----------- [insert (by issuing agency) date] 

 

BID GUARANTEE No.: ------------------------------------ [insert (by issuing agency) number] 

We have been informed that ------------------------------------------ [insert (by issuing agency) name 

of the Bidder] (hereinafter called "the Bidder") has submitted to you its bid dated ------------------

----------- [insert (by issuing agency) date] (hereinafter called "the Bid") for the execution of 

Repairing and Improvement of the 502/D6 Distributary Canal from 1+180 km to 1+555 km, 

including the Construction of Drainage Under Crossings at 1+322 km and 1+380 km in 

Arunapura Unit, Damminna Block, System “B” under Invitation for Bids No. LK-MOMDE-

496793-CW-RFB (“the IFB”).  

 

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid 

Guarantee. 

 

At the request of the Bidder, we ---------------------------------------------- [insert name of issuing 

agency] hereby irrevocably undertake to pay you any sum or sums not exceeding in total an 

amount of ---------------- [insert amount in figures]  ----------------------------------------------------  

[insert amount in words]) upon receipt by us of your first demand in writing accompanied by a 

written statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, 

because the Bidder: 

 

(a)  has withdrawn its Bid during the period of bid validity specified; or 

(b)  does not accept the correction of errors in accordance with the Instructions to Bidders 

(hereinafter “the ITB”) of the IFB; or 

(c)  having been notified of the acceptance of its Bid by the Employer/Purchaser during the 

period of bid validity, (i) fails or refuses to execute the Contract Form, if required, or (ii) 

fails or refuses to furnish the Performance Security, in accordance with the ITB. 

 

This Guarantee shall expire:  (a) if the Bidder is the successful bidder, upon our receipt of copies 

of the Contract signed by the Bidder and of the Performance Security issued to you by the 

Bidder; or (b) if the Bidder is not the successful bidder, upon the earlier of (i) the successful 

bidder furnishing the performance security, otherwise it will remain in force up to --------------- 

(insert date) 

 

Consequently, any demand for payment under this Guarantee must be received by us at the 

office on or before that date ------------------------ 
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Annex - 01 

Check List for Bidders 

Bidders are advised to fill the following table: 

ITEM 
YES 

(tick) 
REFERENCE 

Form of Bid   

Addressed to the Employer?   

Completed?   

Signed?   

Bid Security   

Submitted in the given format?   

Qualification Information   

All relevant information completed?   

Signed?   

Addendum   

Contents of the addendum (if any) taken into account?   

Other   

Affidavit completed as Schedule 11?   

Liquid Assets and/or Credit Facilities   

Construction Programme   

CV of personnel to be engaged in construction 

management services and key personals to be engaged in 

this contract.  

  

List of Resources intended to be deployed for this tender   

BID package   

All the documents given in ITB Clause 12 enclosed in 

the original and copy? 
  

 


